


F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
1678	6 MFT, 0	EDGAR	29	14

CONTRACT NO. 70467



35800100 - PREPARATION OF BASE
 STA. 36+00 - STA. 37+00 = 111.11 SQ. YD.
 STA. 37+75 - STA. 41+00 = 361.11 SQ. YD.

35800200 - AGGREGATE BASE REPAIR
 STA. 36+00 - STA. 37+00 = 11.1 TONS
 STA. 37+75 - STA. 41+00 = 36.1 TONS

☉ MAILBOX TURNOUT STA. 36+07 LT.
 SEE MAILBOX TURNOUT DETAIL

☉ F.E. STA. 39+55 LT.

35+00

40+00

☉ P.E. STA. 35+74 RT.
 SEE PRIVATE ENTRANCE DETAIL

--- STA. 37+47 RT.
 --- 2275 N

☉ P.E. STA. 39+11 RT.
 SEE PRIVATE ENTRANCE DETAIL

 AGGREGATE BASE REPAIR