

# TRANSPORTATION BULLETIN



Illinois Department of Transportation

## ADDENDUM NO. 1

Dated: July 22, 2005

For: Transportation Bulletin  
Volume 8 No. 26 Dated: July 1, 2005  
Letting Date: August 5, 2005

### Item No. 21A

Greater Peoria Regional Airport  
Peoria, Illinois  
Peoria County  
Ill. Proj. No. PIA-3343  
AIP No. 3-17-0080-XX

### TO ALL PLAN HOLDERS:

#### Reason for Addendum:

Error on Page 46 of the Proposal.

#### Changes to Proposal Document:

Replace section 2-02 on Page 46 with the following:

“2-02 AWARD OF CONTRACT. The award of contract will be made within 75 calendar days after the opening of proposals to the lowest responsible and qualified bidder whose proposal complies with all the requirements prescribed. The successful bidder will be notified by letter, that his bid has been accepted, and that he has been awarded the contract.

If a contract is not awarded within 75 days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the Division will permit such withdrawal.

**The award period for this project is 75 days and expires on October 19, 2005. At that point, the contractor may request, in writing, an award extension of 86 days, which will expire on January 13, 2006. At this point, the contractor may request a second and final award extension, in writing, of 131 days which will expire on May 24, 2006. There is no guarantee that this project will be awarded.**

For Federally assisted contracts, unless otherwise specified in this subsection, no award shall be made until the FAA has concurred in the Owner's recommendation to make such award and has approved the Owner's proposal contract to the extent that such concurrence and approval are required by Federal Regulations.”