

SCHEDULE OF QUANTITIES

F.A.U. SECTION COUNTY TOTAL SHEETS SHEET NO.	0085 00-00246-02-FR MCHENRY 292 024
STA. TO STA.	
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT	
CONTRACT NO: 63522	

50105220 PIPE CULVERT REMOVAL						TOTAL 1370 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	SUBTOTALS	
WALKUP	52+71	26.8	53+33	22.5	63	
WALKUP	65+15	15.4	65+52	15.0	37	
WALKUP	68+41	28.0	68+71	28.2	30	
WALKUP	70+28	17.6	70+63	15.9	35	
WALKUP	71+62	17.6	72+12	18.1	50	
WALKUP	74+09	17.5	74+56	18.5	47	
WALKUP	77+85	23.4	78+11	23.8	26	
WALKUP	228+15	32.8	228+30	66.5	37	
WALKUP	228+16	29.6	228+91	29.6	75	
WALKUP	230+76	-38.7	230+76	-25.6	13	
WALKUP	230+76	-25.6	230+77	23.7	49	
WALKUP	234+03	23.0	234+29	22.6	26	
WALKUP	233+99	23.0	234+43	24.1	44	
WALKUP	235+11	-19.0	235+10	19.0	38	
WALKUP	235+82	26.3	236+57	27.2	75	
WALKUP	245+62	-26.3	245+63	25.9	52	
WALKUP	245+80	-27.0	246+16	-27.0	36	
WALKUP	251+83	24.4	252+56	23.4	73	
WALKUP	254+64	24.2	254+96	24.0	32	
WALKUP	256+28	21.9	256+57	22.4	29	
WALKUP	257+71	23.1	258+11	23.4	40	
WALKUP	258+65	24.2	259+07	24.9	42	
WALKUP	263+37	36.5	263+63	39.0	26	
WALKUP	265+33	27.1	265+58	27.3	25	
WALKUP	272+65	36.0	272+91	36.0	26	
WALKUP	284+88	23.0	285+14	23.0	26	
WALKUP	286+01	24.0	286+42	25.0	41	
WALKUP	288+46	24.0	288+72	24.3	26	
WALKUP	290+59	25.0	290+86	25.2	27	
WALKUP	292+33	25.0	292+71	26.0	38	
WALKUP	294+71	26.0	294+97	26.5	26	
WALKUP	296+77	28.3	297+04	28.1	27	
WALKUP	297+85	32.9	298+16	29.5	31	
WALKUP	300+63	-22.4	300+63	23.3	46	
MASON HILL	20+95	-18.0	20+95	18.0	36	
MASON HILL	21+12	-24.0	21+32	-24.0	20	

55100900 STORM SEWER REMOVAL 18"						TOTAL 1456 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	LT/RT	SUBTOTALS
WALKUP	55+44	-49.2	55+64	-28.8	LT	28
WALKUP	55+64	28.8	59+08	16.5	LT	345
WALKUP	59+08	16.5	59+90	16.3	LT	82
WALKUP	59+90	16.3	61+50	17.9	LT	160
WALKUP	55+45	35.8	57+95	40.0	RT	250
WALKUP	57+95	40.0	62+00	41.7	RT	405
WALKUP	62+00	41.7	63+63	41.2	RT	163
IL RTE 176	57+27	27.5	57+38	29.1	LT	11
IL RTE 176	58+84	23.1	58+95	28.3	RT	12

ZOO18700 DRAINAGE STRUCTURE TO BE REMOVED						TOTAL 88 EACH
LOCATION	STA	OFFSET	LT/RT	SUBTOTALS		
WALKUP	43+48	20.7	LT	1		
WALKUP	43+97	17.0	LT	1		
WALKUP	43+99	30.0	LT	1		
WALKUP	44+00	20.0	LT	1		
WALKUP	44+38	22.0	LT	1		
WALKUP	46+60	20.0	LT	1		
WALKUP	46+74	19.5	LT	1		
WALKUP	46+91	32.0	RT	1		
WALKUP	47+02	20.5	LT	1		
WALKUP	47+14	20.0	LT	1		
WALKUP	48+99	22.0	LT	1		
WALKUP	49+20	18.0	LT	1		
WALKUP	49+20	18.0	RT	1		
WALKUP	49+21	19.0	RT	1		
WALKUP	49+27	23.0	LT	1		
WALKUP	49+63	27.5	LT	1		
WALKUP	49+64	12.5	LT	1		
WALKUP	49+75	55.0	RT	1		
WALKUP	49+77	36.5	RT	1		
WALKUP	50+25	42.3	RT	1		
WALKUP	50+31	26.0	LT	1		
WALKUP	52+70	27.0	LT	1		
WALKUP	53+33	22.5	LT	1		
WALKUP	53+34	19.0	RT	1		
WALKUP	53+34	17.0	LT	1		
WALKUP	55+35	19.0	RT	1		
WALKUP	55+40	67.0	RT	1		
WALKUP	55+41	20.0	RT	1		
WALKUP	55+44	49.2	LT	1		
WALKUP	55+45	35.8	RT	1		
WALKUP	55+45	67.0	RT	1		
WALKUP	55+64	29.0	LT	1		
WALKUP	57+95	40.0	RT	1		
WALKUP	59+09	16.0	LT	1		
WALKUP	59+90	16.0	LT	1		
WALKUP	61+50	18.0	LT	1		
WALKUP	62+00	42.0	RT	1		
WALKUP	63+17	58.0	LT	1		
WALKUP	63+56	59.0	LT	1		
WALKUP	63+96	42.0	RT	1		
WALKUP	65+97	17.5	LT	1		
WALKUP	65+98	41.0	RT	1		
WALKUP	72+16	21.5	LT	1		
WALKUP	74+09	17.5	LT	1		
WALKUP	74+55	18.5	LT	1		
WALKUP	74+58	23.0	LT	1		
WALKUP	75+57	26.5	LT	1		

55101200 STORM SEWER REMOVAL 24"						TOTAL 152 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	LT/RT	SUBTOTALS
WALKUP	49+27	-22.9	49+63	-27.625	LT	35.9
WALKUP	55+44	-49.2	55+45	35.8	LT/RT	85.0
WALKUP	55+45	35.8	55+45	67.2	LT/RT	31.4

55100500 STORM SEWER REMOVAL 12"						TOTAL 1917 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	LT/RT	SUBTOTALS
WALKUP	44+00	-20.4	44+38	-22.3	LT	38.2
WALKUP	44+38	-22.3	46+74	-19.5	LT	235.6
WALKUP	46+91	32.0	47+18	16.6	RT	30.7
WALKUP	46+74	-19.5	47+14	-20.1	LT	40.2
WALKUP	47+18	16.6	47+14	-20.0	RT/LT	36.8
WALKUP	49+19	-17.7	49+27	-22.9	LT	9.3
WALKUP	49+20	17.9	49+19	-17.7	RT/LT	35.6
WALKUP	49+75	54.8	49+77	36.5	RT	18.4
WALKUP	49+75	54.8	50+24	42.7	RT	50.4
WALKUP	49+77	36.6	49+63	-27.6	RT/LT	65.8
WALKUP	50+25	40.4	50+31	-26.3	RT	67.0
WALKUP	53+33	-22.5	53+34	-17.2	LT	5.4
WALKUP	53+34	-17.2	53+33	-23.4	RT	6.3
WALKUP	55+35	19.2	55+41	19.6	RT	5.9
WALKUP	55+41	19.6	55+40	67.2	RT	47.6
WALKUP	63+96	42.2	65+98	41.3	RT	202.0
WALKUP	65+98	41.3	65+97	-17.6	RT/LT	58.9
WALKUP	79+20	-19	79+19	9.7	RT/LT	28.7
WALKUP	81+20	-20	81+21	13.3	RT	33.2
IL RTE 176	42+33	31.4	44+50	34.5	LT	216.7
IL RTE 176	44+50	34.5	45+26	43.5	LT	76.5
IL RTE 176	44+48	34.0	44+50	-35.0	RT/LT	69.0
IL RTE 176	44+48	33.6	44+60	20.8	RT	17.5
IL RTE 176	50+53	28.0	52+72	27.0	RT	218.8
IL RTE 176	52+53	-19.0	52+72	27.0	LT/RT	49.8
IL RTE 176	52+72	27.0	52+77	22.1	RT	7.0
IL RTE 176	55+94	-19.0	56+09	20.3	LT/RT	42.0
IL RTE 176	56+19	38.6	56+36	39.4	RT	17.0
IL RTE 176	57+40	30.0	57+48	19.3	RT	13.4
IL RTE 176	57+31	19.1	57+40	30.2	LT	14.3
IL RTE 176	57+48	-18.8	57+58	-28.5	LT	13.3
IL RTE 176	59+33	22.7	59+66	-18.9	LT/RT	53.0
IL RTE 176	58+95	28.3	59+43	29.2	RT	48.0
IL RTE 176	59+37	36.8	59+43	29.2	RT	9.8
IL RTE 176	59+43	29.2	59+78	23.6	RT	35.0

55101400 STORM SEWER REMOVAL 30"						TOTAL 914 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	LT/RT	SUBTOTALS
IL RTE 176	55+50	28.1	57+40	30.2	RT	190.0
IL RTE 176	56+56	22.3	56+56	30.0	RT	7.7
IL RTE 176	57+40	30.2	58+95	28.3	RT	155.2
RCEP 34" X 22"						
WALKUP	76+13	14.0	76+16	14.0	RT	3.0
WALKUP	76+25	13.0	77+78	10.0	RT	153.0
WALKUP	77+83	10.0	79+19	10.0	RT	136.0
WALKUP	79+19	9.7	81+21	13.3	RT	201.6
RCEP 38" X 24"						
WALKUP	76+09	-30.0	76+10	12.0	LT/RT	42.0
WALKUP	76+09	40.0	76+10	14.2	RT	25.8

55101800 STORM SEWER REMOVAL 42"						TOTAL 62 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	LT/RT	SUBTOTALS
IL RTE 176	57+38	16.0	57+40	28.0	RT	12
IL RTE 176	57+42	-29.1	57+55	-28.5	LT	14
IL RTE 176	57+38	-26.0	57+37	10.0	LT	36

60255500 MANHOLES TO BE ADJUSTED						TOTAL 10 EACH
LOCATION	STA	OFFSET	LT/RT	SUBTOTALS		
IL RTE 176	45+33	30.0	RT	1		
IL RTE 176	47+39	31.0	RT	1		
IL RTE 176	59+46	15.0	LT	1		
WALKUP	44+45	16.0	RT	1		
WALKUP	59+30	34.4	LT	1		
WALKUP	63+93	19.0	RT	1		
WALKUP	63+98	19.0	RT	1		
WALKUP	241+86	20.8	RT	1		
WALKUP	241+91	20.8	RT	1		
WALKUP	47+18	17.0	RT	1		

55100700 STORM SEWER REMOVAL 15"						TOTAL 633 FOOT
LOCATION	FR STA	OFFSET	TO STA	OFFSET	LT/RT	SUBTOTALS
WALKUP	43+48	-20.7	44+00	-20.4	LT	51.4
WALKUP	47+14	20.0	49+27	23.0	LT	213.5
WALKUP	75+57	26.6	76+09	30.0	LT	52.1
WALKUP	76+09	30.0	76+41	29.5	LT	32.0
IL RTE 176	52+72	27.0	55+50	28.1	RT	277.4
IL RTE 176	55+50	28.1	55+51	21.9	RT	6.3

60257900 MANHOLES TO BE RECONSTRUCTED						TOTAL 5 EACH
LOCATION	STA	OFFSET	LT/RT	SUBTOTALS		
IL RTE 176	50+24	11.8	RT	1		
IL RTE 176	50+39	13.0	LT	1		
IL RTE 176	50+43	16.5	LT	1		
IL RTE 176	50+78	10.0	LT	1		
IL RTE 176	50+97	17.0	RT	1		

X6026050 SANITARY MANHOLES TO BE ADJUSTED						TOTAL 11 EACH
LOCATION	STA	OFFSET	LT/RT	SUBTOTALS		
IL RTE 176	59+57	1.2	LT	1		
IL RTE 176	59+75	30.0	RT	1		
IL RTE 176	59+76	22.0	LT	1		
WALKUP	51+36	23.0	LT	1		
WALKUP	52+56	24.6	RT	1		
WALKUP	53+33	23.5	RT	1		
WALKUP	54+91	49.6	LT	1		
WALKUP	59+42	45.2	LT	1		
WALKUP	63+37	41.4	LT	1		
WALKUP	46+80	0.0	RT	1		
WALKUP	47+42	0.0	RT	1		

X6026051 SANITARY MANHOLES TO BE RECONSTRUCTED						TOTAL 4 EACH
LOCATION	STA	OFFSET	LT/RT	SUBTOTALS		
IL RTE 176	50+00	4.9				