

MAINLINE SCHEDULE - RURAL

LOCATION	HMA SURFACE REMOVAL 2 1/4	TEMPORARY RAMP	BITUMINOUS MATERIALS (PRIME COAT)	AGGREGATE (PRIME COAT)	MIXTURES FOR CRACKS JOINTS AND FLANGWAYS	POLYMERIZED LEVELING BINDER (MM) N50	POLYMERIZED HMA SURFACE CSE. MIX D. N90
STA.	SO YD	SO YD	GAL	TON	TON	TON	TON
LOCATION 1	500	113	65	2	0.2	21	42
LOCATION 2	500	113	65	2	0.2	21	42
LOCATION 3	500	113	65	2	0.2	21	42
LOCATION 4	500	113	65	2	0.2	21	42
LOCATION 5	500	113	65	2	0.2	21	42
TOTALS	2500	565	325	10	1	105	210

PAVEMENT MARKING SCHEDULE - RURAL

LOCATION	SHORT- TERM PAVEMENT MARKING		WORKZONE PAVEMENT MARKING REMOVAL	THERMOPLASTIC PAVEMENT MARKING LINE 4"		THERMOPLASTIC PAVEMENT MARKING LINE 6"	
	FOOT		SO FT	FOOT		FOOT	
	YELLOW	WHITE		YELLOW	WHITE	YELLOW	WHITE
LOCATION 1	8		38		300	80	
LOCATION 2	8		38		300	80	
LOCATION 3	8		38		300	80	
LOCATION 4	8		38		300	80	
LOCATION 5	8		38		300	80	
SUBTOTALS	40		190		1500	400	
TOTALS		40	190		1500	400	

PAVEMENT MARKER SCHEDULE - RURAL

LOCATION	RAISED REFLECTIVE PAVEMENT MARKER		RAISED REFLECTIVE PAVEMENT MARKER REMOVAL
	EACH AMBER	EACH CRYSTAL	EACH
	LOCATION 1	4	
LOCATION 2	4		3
LOCATION 3	4		4
LOCATION 4	4		4
LOCATION 5	4		4
SUBTOTALS	20		18
TOTALS		20	18