SCHEDULE OF QUANTITIES

63500105 DELINEATORS

EACH	LOCATION		OFFSET (ft)	REMARKS
	Orth Rd			
2	Lt. & Rt. Sta	517+50.0	20' L to 21' R	At AR Culvert End Section.

66500105 WOVEN WIRE FENCE, 4'

FOOT	LOCATION	OFFSET (ft)	REMARKS
	IL 76		
1365	NW QUARDANT		Along proposed ROW
650	SW QUARDANT		Along proposed ROW
2015 TOTAL			

66600105 FURNISHING AND ERECTING RIGHT-OF-WAY MARKERS

EACH	LOCATION		OFFSET (ft)	REMARKS
	IL 76			
1	Lt. Sta.	228+00.0	55	
1	Lt. Sta.	228+50.0	65	
1	Lt. Sta.	230+30.0	70	
1	Lt. Sta.	233+50.0	57.7	
1	Lt. Sta.	235+45.0	57.5	
1	Lt. Sta.	237+50.0	70	
1	Lt. Sta.	239+50.0	80	
1	Lt. Sta.	242+00.0	70	
1	Lt. Sta.	245+00.0	50	
1	Rt. Sta.	228+75.0	54.22	
1	Rt. Sta.	230+00.0	65	
1	Rt. Sta.	234+00.0	60	
1	Rt. Sta.	235+82.6	48.48	
1	Rt. Sta.	237+10.0	70	
1	Rt. Sta.	237+36.9	58.24	
1	Rt. Sta.	237+96.9	58.44	
1	Rt. Sta.	239+25.0	70	
1	Rt. Sta.	240+00.0	65	
1	Rt. Sta.	241+00.0	60	
1	Rt. Sta.	242+00.0	60	
1	Rt. Sta.	243+00.0	60	
1	Rt. Sta.	244+00.0	65	
1	Rt. Sta.	246+00.0	65	
1	Rt. Sta.	246+50.0	55	
	Orth Rd		20.12	
	Lt. Sta.	507+50.0	45	
1	Lt. Sta.	511+00.0	60	
1	Lt. Sta.	512+05.0	75	
1	Lt. Sta.	513+50.0	65	
1	Lt. Sta.	513+90.0	70	
1	Lt. Sta.	516+95.0	45	
1	Lt. Sta.	518+00.0	45	
1	Lt. Sta.	518+45.0	35	
1	Lt. Sta.	519+50.0	30	
1	Lt. Sta.	521+50.0	30	
1	Lt. Sta.	522+00.0	21.09	
1	Rt. Sta.	508+00.0	33.95	
1	Rt. Sta.	508+50.0	50	
1	Rt. Sta.	512+00.0	70	
1	Rt. Sta.	513+95.0	60	
1	Rt. Sta.	520+00.0	50	
1	Rt. Sta.	521+00.0	40	
1	Rt. Sta.	522+00.0	30.91	
41 TOTAL				

66700305 PERMANENT SURVEY MARKERS, TYPE II

EACH	LOCATION				OFFSET (ft)	REMARKS
	IL 76					
2	Lt. & Rt. Sta	227+00.0	TO	246+00.0	Job Site	

70300100 SHORT-TERM PAVEMENT MARKING

FOOT	LOCATION				OFFSET (ft)	REMARKS
WHITE	*IL 76*					
190	Sta	227+00.0	TO	246+00.0	Northbound	
190	Sta.	227+00.0	TO	246+00.0	Southbound	
380	TOTAL					

70300220 TEMPORARY PAINT PAVEMENT MARKING, LINE 4"

FOOT		LOCATION					OFFSET (ft)	REMARKS
WHITE	YELLOW	*IL 76*						
5280		Lt. & Rt. Sta	223+39.3	TO	249+79.3		Edge	Stage I
	5280	Lt. Sta.	223+39.3	TO	249+79.3		Edge-DBL	Stage I
5224		Lt. & Rt. Sta	223+46.5	TO	249+58.2		Edge	Stage II
	5224	Lt. Sta.	223+46.5	TO	249+58.2		Edge-DBL	Stage II
10504	10504							
21008		TOTAL						

70301000 WORK ZONE PAVEMENT MARKING REMOVAL

SQ FT	LOCATION				OFFSET (ft)	REMARKS
WHITE	*IL 76*					
63	Sta	227+00.0	TO	246+00.0	Northbound	
63	Sta.	227+00.0	TO	246+00.0	Southbound	
126	TOTAL					

70400100 TEMPORARY CONCRETE BARRIER

FOOT	LOCATION				OFFSET (ft)	REMARKS
	IL 76					
2175	Sta.	225+62.7	TO	247+37.3		Stage 1

Note: See staging plans

70400200 RELOCATE TEMPORARY CONCRETE BARRIER

FOOT	LOCATION				OFFSET (ft)	REMARKS
	IL 76					
2087	Sta.	226+25.0	TO	247+12.4		stage 2

FILE NAME = c:\pw_work\pwidot\goffjl\dms85448\d0890	USER NAME = goffjl	DESIGNED -	REVISED -
		DRAWN -	REVISED -
	PLOT SCALE = 50.0000 ' / IN.	CHECKED -	REVISED -
	PLOT DATE = Mon Mar 22 10:40:15 2010	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: | SHEET NO. OF SHEETS | STA. | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
754	101M-1	BOONE	74	14
		CONTRACT NO. 64E34		
	ILLINOIS FED. AID PROJECT			