PIPE UNDERDRAIN SCHEDULE - IL 143

LANE	STATION TO STATION	PIPE UNDERDRAINS 6" (FOOT)	PIPE UNDERDRAINS (SPECIAL) 6" (FOOT)	CONCRETE HEADWALL FOR PIPE DRAINS (EACH)	SHOULDER REMOVAL AND REPLACEMENT 8" (FOOT)	SHOULDER REMOVAL AND REPLACEMENT 12" (FOOT)	REMARKS
RAMP 1 LT	100+50 106+50	600	20	1	600		PLUG STA. 100+50, OUTLET STA. 106+50
RAMP 1 RT	100+50 105+50	500	20	1	500		PLUG STA. 100+50, OUTLET STA. 105+50
RAMP 1 RT	105+50 109+50	400	20	1	400		PLUG STA. 105+50, OUTLET STA. 109+50
RAMP 1 LT	106+50 109+50	300	20	1	300		PLUG STA. 106+50, OUTLET STA. 109+50
RAMP 1 LT	109+50 112+50	300	20		300		OUTLET STA. 109+50, PLUG STA. 112+50
RAMP 1 RT	109+50 115+00	550	20		300	250	OUTLET STA. 109+50, PLUG STA. 115+00
RAMP 1 RT	115+00 120+00	500	20	1		500	OUTLET STA. 115+00, PLUG STA. 120+00
RAMP 1 RT	120+00 122+60	260	20	1		260	OUTLET STA. 120+00, PLUG STA. 122+60
RAMP 2 RT	200+00 205+50	550	20	1		550	PLUG STA. 200+00, OUTLET STA. 205+50
RAMP 2 LT	205+25 209+00	375	20	1	300	75	PLUG STA. 205+25, OUTLET STA. 209+00
RAMP 2 RT	205+50 209+00	350	20	1	275	75	PLUG STA. 205+50, OUTLET STA. 209+00
RAMP 2 LT	209+00 215+00	600	20		600		OUTLET STA. 209+00, PLUG STA. 215+00
RAMP 2 RT	209+00 214+00	500	20		500		OUTLET STA. 209+00, PLUG STA. 214+00
RAMP 2 RT	214+00 218+00	400	20	1	400		OUTLET STA. 214+00, PLUG STA. 218+00
RAMP 2 LT	215+00 218+00	300	20	1	300		OUTLET STA. 215+00, PLUG STA. 218+00
RAMP 3 LT	300+50 305+00	450	20	1	450		PLUG STA. 300+50, OUTLET STA. 305+00
RAMP 3 RT	300+50 302+50	200	20	1	200		PLUG STA. 300+50, OUTLET STA. 302+50
RAMP 3 RT	302+50 307+50	500	20	1	500		PLUG STA. 302+50, OUTLET STA. 307+50
RAMP 3 LT	305+00 307+50	250	20	1	250		PLUG STA. 305+50, OUTLET STA. 307+50
RAMP 3 LT	307+50 310+25	275	20		275		OUTLET STA. 307+50, PLUG STA. 310+25
RAMP 3 RT	307+50 312+60	510	20	1	275	235	PLUG STA. 307+50, OUTLET STA. 312+60
RAMP 3 RT	312+60 317+00	440	20			440	OUTLET STA. 312+60, PLUG STA. 317+00
RAMP 3 RT	317+00 322+60	560	20	1		560	OUTLET STA. 317+00, PLUG STA. 322+60
RAMP 4 RT	398+25 402+80	455	20	1		455	PLUG STA. 398+25, OUTLET STA. 402+80
							NOTE: RTE. 143 ENTRANCE RAMP STA. 398+25 =
							I-55 SB RT STA. 1100+50
RAMP 4 RT	402+80 403+10	30	20			30	OUTLET STA. 402+80, PLUG STA. 403+10
RAMP 4 RT	403+10 403+75	65	20	1		65	PLUG STA. 403+10, OUTLET STA. 403+75
RAMP 4 RT	403+75 409+00	525	20		300	225	OUTLET STA. 403+75, PLUG STA. 409+00
RAMP 4 LT	405+25 410+00	475	20	1	400	75	PLUG STA. 405+25, OUTLET STA. 410+00
RAMP 4 RT	409+00 414+00	500	20	1	500		OUTLET STA. 409+00, PLUG STA. 414+00
RAMP 4 LT	410+00 414+00	400	20		400		OUTLET STA. 410+00, PLUG STA. 414+00
RAMP 4 LT	414+00 418+25	425	20	1	425		OUTLET STA. 414+00, PLUG STA. 418+25
RAMP 4 RT	414+00 418+25	425	20	1	425		OUTLET STA. 414+00, PLUG STA. 418+25
TOTALS =		12,970	640	23	9,175	3,795	

STEEL PLATE BEAM GUARD RAIL, TYPE A, 6 FOOT POSTS
TRAFFIC BARRIER TERMINAL, TYPE 2
TRAFFIC BARRIER TERMINAL, TYPE 6
TRAFFIC BARRIER TERMINAL, TYPE 6B
TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT
GUARDRAIL MARKERS, TYPE A
TERMINAL MARKER - DIRECT APPLIED

LOCATION	SPBGR TYPE A 6' POST (FOOT)	TBT TYPE 2 (EACH)	TBT TYPE 6 (EACH)	TBT TYPE 6B (EACH)	TBT TYPE 1 (SPECIAL) TANGENT (EACH)	GUARDRAIL MARKER TYPE A (EACH)	TERM. MRK. DIRECT APPLIED (EACH)
RT. STA. 668+00.00 TO RT. STA. 681+14.79	1,300.0	1				7	
RT. STA. 733+98.35 TO RT. STA. 738+29.00	337.5			1	1	5	1
LT. STA. 738+75.00 TO LT. STA. 743+05.65	337.5			1	1	5	1
RT. STA. 787+15.86 TO RT. STA. 792+05.65	425.0	1			1	5	1
LT. STA. 853+76.37 TO LT. STA. 855+41.16	100.0	1			1	4	1
RT. STA. 855+23.57 TO RT. STA. 858+88.36	300.0	1			1	4	1
LT. STA. 857+96.79 TO LT. STA. 861+49.08	287.5	1			1	4	1
RT. STA. 974+69.92 TO RT. STA. 978+22.21	287.5	1			1	4	1
LT. STA. 977+32.79 TO LT. STA. 980+85.08	287.5	1			1	4	1
RT. STA. 990+69.35 TO RT. STA. 1002+50.00	1,087.5		1		1	6	1
LT. STA. 992+60.06 TO LT. STA. 1001+18.00	800.0	1	1			6	
RT. STA. 998+60.85 TO RT. STA. 1002+04.00	250.0		1		1	4	1
LT. STA. 1003+47.00 TO LT. STA. 1013+40.15	900.0		1		1	6	1
LT. STA. 1003+95.00 TO LT. STA. 1007+38.15	250.0		1		1	4	1
RT. STA. 1004+76.00 TO RT. STA. 1013+21.44	787.5	1	1			6	
RT. STA. 1112+66.35 TO RT. STA. 1116+97.00	337.5			1	1	5	1
LT. STA. 1117+67.00 TO LT. STA. 1121+97.65	337.5			1	1	5	1
RT. STA. 1163+23.92 TO RT. STA. 1166+76.21	287.5	1			1	4	1
LT. STA. 1165+94.79 TO LT. STA. 1169+47.08	287.5	1			1	4	1
RT. STA. 1186+11.35 TO RT. STA. 1190+17.00	312.5			1	1	5	1
LT. STA. 1189+93.00 TO LT. STA. 1193+98.65	312.5			1	1	5	1
RT. STA. 1190+85.00 TO RT. STA. 1192+42.94	100.0	1		1		4	
LT. STA. 1216+40.23 TO LT. STA. 1220+05.02	300.0	1			1	4	1
RT. STA. 1250+13.35 TO RT. STA. 1253+69.00	262.5			1	1	4	1
LT. STA. 1253+63.00 TO LT. STA. 1257+18.65	262.5			1	1	4	1
TOTALS =	10,537.5	13	6	9	21	118	21

GUARDRAIL REMOVAL

LOCATION	FOOT
RT. STA. 668+00 TO RT. STA. 681+10	1,310
RT. STA. 735+24 TO RT. STA. 739+26	402
LT. STA. 737+76 TO LT. STA. 741+80	404
RT. STA. 788+56 TO RT. STA. 791+84	328
LT. STA. 853+63 TO LT. STA. 859+42	579
RT. STA. 857+41 TO RT. STA. 858+95	154
RT. STA. 976+58 TO RT. STA. 978+24	166
LT. STA. 977+32 TO LT. STA. 978+61	129
RT. STA. 989+56 TO RT. STA. 1002+53	1,297
LT. STA. 990+60 TO LT. STA. 1001+19	1,059
RT. STA. 998+69 TO RT. STA. 1001+99 (MEDIAN)	330
LT. STA. 1003+46 TO LT. STA. 1010+67	721
LT. STA. 1004+01 TO LT. STA. 1007+17 (MEDIAN)	316
RT. STA. 1004+78 TO RT. STA. 1014+62	984
RT. STA. 1113+34 TO RT. STA. 1117+88	454
LT. STA. 1116+76 TO LT. STA. 1120+80	404
RT. STA. 1163+55 TO RT. STA. 1166+71	316
LT. STA. 1165+93 TO LT. STA. 1169+09	316
RT. STA. 1187+34 TO RT. STA. 1190+84	350
LT. STA. 1189+26 TO LT. STA. 1194+64	538
LT. STA. 1216+10 TO LT. STA. 1219+39 (MEDIAN)	329
RT. STA. 1250+92 TO RT. STA. 1253+83	291
LT. STA. 1253+50 TO LT. STA. 1256+38	288
IL 140 RAMPS:	
RT. STA. 414+00 TO RT. STA. 416+50	250
TOTAL =	11,715

CONCRETE HEADWALL FOR PIPE UNDERDRAIN REMOVAL

LOCATION	EACH
I-55	347
IL 140 RAMPS	18
REST AREA	14
IL 143 RAMPS	23
TOTAL =	402