



LEGEND:

- CONSTRUCTION ZONE
- TEMPORARY PAVEMENT
- TRAFFIC MOVEMENT
- TEMPORARY SIGN (SEE M.O.T. SIGNING LEGEND)
- TYPE II BARRICADES OR DRUMS W/ MONO-DIRECTIONAL STEADY BURNING LIGHT
- TYPE III BARRICADE W/2 FLASHING BIDIRECTIONAL LIGHTS
- TEMPORARY CONCRETE BARRIER
- ARROW BOARD

NOTES:

1. THE HOBSON ROAD LAYOUT LINE IS PROVIDED FOR CONTRACTOR CONVENIENCE ONLY. THE LINE IS TIED TO THE HOBSON ROAD CENTERLINE TO THE WEST. HOWEVER, THE LINE IS NOT TIED TO THE EAST.
2. SOME TEMPORARY M.O.T. SIGNING REMAINS FROM PREVIOUS STAGES - SEE PREVIOUS STAGE OR STAGES FOR SIGN TYPE AND LOCATION.



REVISIONS	
NAME	DATE

INTERSECTION IMPROVEMENT
 WASHINGTON STREET - 75th STREET
MOT PLAN - STAGE 3
 WASHINGTON STREET (HOBSON RD)
 SHEET 6 OF 6
 STA. 702+25 TO STA. 708+00
 CONSULTANT
TYLIN INTERNATIONAL

City of **Naperville**

DRAWN:	SHEET NO.
CHECKED:	
APPROVED:	
DATE: APRIL 11, 2008	
SCALE:	
JOB NO: P-91-494-00	PROJECT NO: M-CMM-7003 (985)

4/11/2008 2:27:52 PM