



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 19, 2013

SUBJECT: FAI Route 55(I-55)  
Project NHPP-TE-0055(009)  
Section 22-1HB-R  
Kane County  
Contract No. 60K77  
Item No. 3, 9/20/13 Letting  
Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 11 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: John Fortmann, Region 1, District 1; Tim Kell; D. Carl Puzey; Estimates

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

60K77

State Job # - C-91-591-10

County Name - COOK- DUPAGE-  
 Code - 31 - 43 -  
 District - 1 - 1 -  
 Section Number - 22-1HB-R

Project Number  
 NHPP-TE-0055/009/

Route  
 FAI 55

\* REVISED: SEPTEMBER 16, 2013  
 \*\* REVISED: SEPTEMBER 19, 2013

| Item Number    | Pay Item Description  | Unit of Measure | Quantity    | x | Unit Price | = | Total Price |
|----------------|-----------------------|-----------------|-------------|---|------------|---|-------------|
| 70300560       | PAVT MARK TAPE T3 12  | FOOT            | 1,530.000   |   |            |   |             |
| 70300570       | PAVT MARK TAPE T3 24  | FOOT            | 240.000     |   |            |   |             |
| 70301000       | WORK ZONE PAVT MK REM | SQ FT           | 117,825.000 |   |            |   |             |
| 70400100       | TEMP CONC BARRIER     | FOOT            | 1,470.000   |   |            |   |             |
| 70400200       | REL TEMP CONC BARRIER | FOOT            | 2,732.000   |   |            |   |             |
| 70600250       | IMP ATTN TEMP NRD TL3 | EACH            | 4.000       |   |            |   |             |
| 70600350       | IMP ATTN REL NRD TL3  | EACH            | 12.000      |   |            |   |             |
| 72000100       | SIGN PANEL T1         | SQ FT           | 70.000      |   |            |   |             |
| 72000200       | SIGN PANEL T2         | SQ FT           | 104.000     |   |            |   |             |
| 72000300       | SIGN PANEL T3         | SQ FT           | 616.000     |   |            |   |             |
| 72300100       | INSTALL EX SIGN PANEL | SQ FT           | 147.000     |   |            |   |             |
| **REV 72400100 | REMOV SIN PAN ASSY TA | EACH            | 16.000      |   |            |   |             |
| **REV 72400200 | REMOV SIN PAN ASSY TB | EACH            | 1.000       |   |            |   |             |
| 72400310       | REMOV SIGN PANEL T1   | SQ FT           | 48.000      |   |            |   |             |
| 72400330       | REMOV SIGN PANEL T3   | SQ FT           | 380.000     |   |            |   |             |