## SUMMARY OF QUANTITIES

| CODE NO. | ITEM | UNIT | TOTAL QUANTITY | FUNDING: 80% FED : 20% STATE | | | |
|---|---|---|---|---|---|---|---|
| | CONSTRUCTION CODE TYPE: | | | 0004 | 0011 | 0011 | 0040 |
| | | | | ROADWAY | SN 008-0029 (EX) SN 008-0049 (PR) | SN 008-0030 (EX) SN 008-0050 (PR) | SN 008-1106 (PR) |
| X2070304 | POROUS GRANULAR EMBANKMENT, SPECIAL | CU YD | 269 | | 112 | 157 | |
| Z0001900 | ASBESTOS BEARING PAD REMOVAL | EACH | 62 | | 30 | 32 | |
| Z0004552 | APPROACH SLAB REMOVAL | SQ YD | 410 | 410 | | | |
| Z0013798 | CONSTRUCTION LAYOUT | L SUM | 1 | 1 | | | |
| Z0023600 | FILLING EXISTING CULVERTS | EACH | 1 | 1 | | | |
| Z0026407 | TEMPORARY SHEET PILING | SQ FT | 2335 | | 1364 | 971 | |
| Z0028415 | GEOTECHNICAL REINFORCEMENT | SQ YD | 3419 | 3419 | | | |
| Z0046304 | PIPE UNDERDRAINS FOR STRUCTURES 4" | FOOT | 276 | | 132 | 144 | |
| Z0049300 | REFERENCING LAND SECTION MARKERS | EACH | 1 | 1 | | | |
| * Z0054500 | ROCK FILL | TON | 142 | | | | 142 |
| Z0062456 | TEMPORARY PAVEMENT | SQ YD | 447 | 447 | | | |

* SPECIALTY ITEMS

| | | | | | | | | | | | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| FILE NAME = $FILEL$ | USER NAME = $USER$ | DESIGNED - RAC | REVISED - | STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION | ZROKA engineering | Zroka Engineering, P.C. 4216 North Hermitage Chicago, IL 60613 | SUMMARY OF QUANTITIES | F.A.P. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
| | | DRAWN - LCR | REVISED - | | | | | 17 | 4BR-5 & 4BR-6 | CARROLL | 150 | 13 |
| | PLOT SCALE = $SCALE$ | CHECKED - DAZ | REVISED - | | | | | | | CONTRACT NO. 64D83 | | |
| | PLOT DATE = $DATE$ | DATE - 06-28-13 | REVISED - | | SCALE: | SHEET 9 OF 9 SHEETS | STA. TO STA. | | | ILLINOIS FED. AID PROJECT | | |