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TEMPORARY PHASE DESIGNATION
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DOUGLAS RD.

TEMPORARY EMERGENGY VEHICLE
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TRAFFIC SIGNAL INSTALLATION
ELECTRICAL SERVICE REQUIREMENTS
TYPE NO LAMPS | WATTAGE | % OPERATION WTAgr)IﬁléE
INCAND.] LED
SIGNAL (RED) 12 17 0.50 102
(YELLOW) 12 25 0.25 75
(GREEN) 12 15 0.25 45
ARROW 8 12 0.10 9.6
PED. SIGNAL - 25 1.00 B
ILLUM. SIGN - 25 0.10 -
CONTROLLER 1 100 1.00 100
VIDEO SYSTEM 1 150 | - 1.00 150
TOTAL = 481.6

ENERGY COST TO:
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NOTE:

THE TEMPORARY TRAFFIC SIGNAL CONTROL
EQUIPMENT FOR THIS PROJECT SHALL BE
“EAGLE” TO MATCH THE EXISTING ADJACENT
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TEMPORARY CABLE PLAN

RESTORATION OF THE WORK AREA.

RESTORATION OF THE TRAFFIC SIGNAL WORK AREA SHALL BE
INCIDENTAL TO THE RELATED PAY ITEM SUCH AS FOUNDATION,
CONDUIT, HANDHOLE, TRENCH AND BACKFILL, ETC., AND NO
EXTRA COMPENSATION SHALL BE ALLOWED. ALL ROADWAY
SURFACES SUCH AS SHOULDERS, MEDIANS, SIDEWALKS, PAVEMENT,
ETC, SHALL BE REPLACED IN KIND. ALL DAMAGE TO MOWED

VILLAGE OF MONTGOMERY SYSTEM. LAWNS SHALL BE REPLACED WITH AN APPROVED SOD, AND
1300 S. BROADWAY ALL DAMAGE TO UNMOWED FIELDS SHALL BE SEEDED IN
MONTGOMERY, ILLINOIS 60538 ACCORDANCE WITH STANDARD SPECIFICATIONS 252 AND 250
ENERGY SUPPLY CONTACT: MARK SHERIBEL RESPECTIVELY.
PHONE: 630-723-2128
COMPANY: COMMONWEALTH EDISON
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