

LOCATION			AGGREGATE SUBGRADE IMPROVEMENT 8"	AGGREGATE SUBGRADE IMPROVEMENT 12"	STABILIZED SUBBASE HOT-MIX ASPHALT, 4"	AGGREGATE SHOULDERS, TYPE B 6"	PORTLAND CEMENT CONCRETE SHOULDERS 11"	PIPE UNDERDRAINS 4"	TEMPORARY PAVEMENT REMOVAL	AGGREGATE SHOULDER REMOVAL	WHITEWASHING FOR CONCRETE PAVEMENT	TEMPORARY PAVEMENT	GLARE SCREEN (NEW LOCATION)	GLARE SCREEN TO REMAIN	GLARE SCREEN ON-SITE	TEMPORARY CONCRETE BARRIER (NEW LOCATION)	TEMPORARY CONCRETE BARRIER TO REMAIN	TEMPORARY CONCRETE BARRIER ON-SITE	
ROAD	STATION FROM	STATION TO	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	FOOT	SQ YD	CU YD	SQ YD	SQ YD	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	
I-474	-	456+00.00	0	0	0	0	0	0	0	0	0	0	0	0	11684	0.0	0.0	27525.0	
I-74	456+00.00	471+00.00	0	0	0	0	0	0	717	24	0	0	985	0		1375.0	912.5		
I-74	471+00.00	486+00.00	0	0	0	0	0	0	1413	47	0	0	1497	0		1700.0	1600.0		
I-74	486+00.00	501+00.00	0	0	0	0	0	0	0	0	0	0	1500	0		2200.0	800.0		
I-74	501+00.00	516+00.00	0	0	0	33	0	0	125	4	0	1533	1500	0		2912.5	625.0		
I-74	516+00.00	531+00.00	2668	0	0	70	0	0	0	0	0	2668	1103	0		1787.5	1425.0		
RAMP G/H	118+50.00	101+47.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-74	531+00.00	546+00.00	7635	0	0	198	0	0	0	0	0	7635	0	0		1300.0	0.0		
I-74	546+00.00	561+00.00	0	0	0	0	0	0	496	17	0	0	1409	177		1750.0	1050.0		
I-74	561+00.00	576+00.00	0	0	0	0	0	0	1502	44	0	0	1498	0		2387.5	0.0		
I-74	576+00.00	591+00.00	0	0	0	0	0	0	3350	112	0	0	1498	0		3550.0	237.5		
I-74	591+00.00	606+00.00	0	0	0	0	0	0	1051	25	0	0	517	0		1450.0	375.0		
I-74	606+00.00	621+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-74	621+00.00	636+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-74	636+00.00	640+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-155	00+00.00	09+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-155	09+00.00	23+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-155	23+00.00	37+50.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-155	37+50.00	51+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
I-155	51+00.00	66+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
Morton Ave.	28+25.00	36+50.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
Morton Ave.	36+50.00	44+75.00	0	0	0	0	0	0	74	0	0	0	0	0		0.0	87.5		
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	0	0	0	0	0	0		0.0	0.0		
TOTALS			10303	0	0	301	0	0	8727	273	0	11836	TOTALS	11507	177	480	20412.5	7112.5	63.0

LOCATION			PAVEMENT MARKING TAPE, TY III LETTERS & SYMBOLS	PAVEMENT MARKING TAPE, TYPE III 4"	PAVEMENT MARKING TAPE, TYPE III 8"	PAVEMENT MARKING TAPE, TYPE III 12"	PAVEMENT MARKING TAPE, TYPE III 24"	WORK ZONE PAVEMENT MARKING REMOVAL	POLYUREA PAVEMENT MARKING TYPE II LINE 4"	POLYUREA PAVEMENT MARKING TYPE II LINE 8"	POLYUREA PAVEMENT MARKING TYPE II LINE 12"
ROAD	STATION FROM	STATION TO	SQ FT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT
I-474	-	456+00.00	0	0	932	0	0	0	0	0	0
I-74	456+00.00	471+00.00	0	4275	993	0	0	296	0	0	0
I-74	471+00.00	486+00.00	0	6000	0	0	0	0	0	0	0
I-74	486+00.00	501+00.00	0	6179	1200	250	1112	0	0	0	0
I-74	501+00.00	516+00.00	0	4329	724	0	2453	1650	0	0	0
I-74	516+00.00	531+00.00	0	226	181	0	2645	7192	617	0	0
RAMP G/H	118+50.00	101+47.00	0	0	0	0	0	0	0	0	0
I-74	531+00.00	546+00.00	0	0	0	0	2467	6625	690	0	0
I-74	546+00.00	561+00.00	0	2025	679	0	2946	5751	2524	0	0
I-74	561+00.00	576+00.00	0	7451	428	0	1219	0	0	0	0
I-74	576+00.00	591+00.00	0	5935	479	0	2578	4502	115	0	0
I-74	591+00.00	606+00.00	106	4461	331	0	2438	911	0	0	0
I-74	606+00.00	621+00.00	0	104	0	0	85	0	0	0	0
I-74	621+00.00	636+00.00	0	0	0	0	0	0	0	0	0
I-74	636+00.00	640+00.00	0	0	0	0	0	0	0	0	0
I-155	00+00.00	09+00.00	0	0	0	0	0	0	0	0	0
I-155	09+00.00	23+00.00	0	0	0	0	0	0	0	0	0
I-155	23+00.00	37+50.00	0	0	0	0	0	0	0	0	0
I-155	37+50.00	51+00.00	0	0	0	0	0	0	0	0	0
I-155	51+00.00	66+00.00	0	0	0	0	0	0	0	0	0
Morton Ave.	16+00.00	28+25.00	0	35	0	0	0	0	0	0	0
Morton Ave.	28+25.00	36+50.00	35	425	0	0	27	206	0	0	0
Morton Ave.	36+50.00	44+75.00	0	0	0	0	0	0	0	0	0
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	0	0	0
TOTALS			141	41445	5946	250	27	18443	26630	3946	0

SHORT TERM PAVEMENT MARKING	CHANGEABLE MESSAGE SIGN
FOOT	CAL MO
TOTAL STAGE 3A	3,912 16.75

ATTENUATOR LOCATION SCHEDULE				IMPACT ATTENUATORS WIDE NEW OR RELOCATED EACH	IMPACT ATTENUATORS WIDE TO REMAIN EACH	IMPACT ATTENUATORS NARROW NEW OR RELOCATED EACH	IMPACT ATTENUATORS NARROW TO REMAIN EACH
ROAD	STATION	OFFSET	TYPE				
I-74	587+39.25	147.07	WIDE	1	0	0	0
I-74	587+75.02	-84.83	WIDE	1	0	0	0
I-74	552+52.81	-12.71	WIDE	1	0	0	0
I-74	603+85.91	-5.37	WIDE	1	0	0	0
I-74	461+13.56	26.65	WIDE	1	0	0	0
I-74	468+46.40	-1.58	WIDE	1	0	0	0
I-74	514+43.21	-44.64	WIDE	1	0	0	0
I-74	523+25.24	67.4	WIDE	1	0	0	0
I-74	490+08.77	0	NARROW	0	0	1	0
I-74	576+72.17	43.99	NARROW	0	0	1	0
MORTON	42+22.04	-63.88	WIDE	1	0	0	0

	TEST LEVEL 2 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 2 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDUCTIVE), TEST LVL 2	IMPACT ATTENUATORS, TEMPORARY (FULLY REDUCTIVE, NARROW TEST LVL 2)	IMPACT ATTENUATORS, RELOCATE (FULLY REDUCTIVE, TEST LVL 2)	IMPACT ATTENUATORS, RELOCATE (NON-REDUCTIVE), TEST LVL 2
WIDE	1	0	0	1	-	-	0
NARROW	0	0	0	-	0	0	-

	TEST LEVEL 3 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 3 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDUCTIVE), TEST LVL 3	IMPACT ATTENUATORS, TEMPORARY (FULLY REDUCTIVE, NARROW TEST LVL 3)	IMPACT ATTENUATORS, RELOCATE (FULLY REDUCTIVE, TEST LVL 3)	IMPACT ATTENUATORS, RELOCATE (NON-REDUCTIVE), TEST LVL 3
WIDE	8	0	6	8	-	-	0
NARROW	2	0	2	-	2	0	-

FILE NAME = D468620-sh1-schedule-03.dgn	DESIGNED - HTL	REVISED -
USER NAME = TERRA	DRAWN - KV	REVISED -
PLOT DATE = 7/29/2012	CHECKED - DA/LVA	REVISED -
	DATE - 7/20/2012	REVISED -



STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
STAGE 3A SCHEDULE OF QUANTITIES

SCALE: SHEET NO. 26 OF 85 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	90-[14R(14HB-4,14,14HVB)BR]	TAZEWELL	2433	102
CONTRACT NO.			68620	
ILLINOIS FED. AID PROJECT				