

SIGN INDEX #	SIGN CODE	STA	OFFSET	DTL SHT #	ALIGNMENT	DIRECTION	EX OVRHD STR	EX STANDARD	EX SPECIAL	TEMP STD	TEMP SPCL	PROPOSED	DESCRIPTION	NEW STA.	NEW OFFSET	TEMPORARY	TEMPORARY	CONSTRUCT
																SIGN PANEL ASSEMBLY	SIGN PANEL OVERLAY	PROPOSED SIGN (SEE SIGN PLAN)
																SQ FT	SQ FT	
21T.16		207+00.00	21	273	I-155	NB						X	I-74 EAST, BLOOMINGTON ARROW			REMOVE		
PR21.14		-	-	-	I-155	NB						X	I-74 WEST, PEORIA ARROW	PR	PR			X
PR21.16		-	-	-	I-155	NB						X	I-74 EAST, BLOOMINGTON ARROW	PR	PR			X
21.14-0.1		Store	Store	272	I-155	NB					X		OVERLAY "EXT CLOSED"	17+68.00			17	
TOTALS																0	17	0

TEMPORARY SIGN SCHEDULE

FILE NAME =	DESIGNED - HTL	REVISED -
D468620-sh1-sign03-09.dgn	DRAWN - KV	REVISED -
USER NAME = TERRA	CHECKED - DA/LVA	REVISED -
PLOT DATE = 7/18/2012	DATE - 7/20/2012	REVISED -



**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**MAINTENANCE OF TRAFFIC
STAGE 9 SIGN SCHEDULE**

SCALE: SHEET NO. 58 OF 85 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	134
			CONTRACT NO. 68620	
ILLINOIS FED. AID PROJECT				