STA Mainline Direction RT/LT MUTCD CODE DESCRIPTION QTY STA Mainline Direction | RT/LT MUTCD CODE DESCRIPTION QTY
ADV |—474 EB Both R2—-1-3648 SPEED LIMIT XX 2 ADV Morton NB RT W16—-6pL(0)—2418 ADVANCED TURN ARROW LEFT 1
ADV |—474 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 ADV Morton NB RT w23-2(0)-36 NEW TRAFFIC PATTERN AHEAD 1
ADV |—474 EB Both W1*4CR(O)*48 3 LANES SHIFT RIGHT (ARROWS) 6 31+60 Morton NB RT W16—6pL(0)—2418 ADVANCED TURN ARROW LEFT 1
ADV |—474 EB Both W1673A(O)73612 XX MILES 8 Detour IL—98 EB RT W20-2(0)—48 DETOUR AHEAD 1
ADV |—474 EB Both WZO—ITOB(O)—48 ROAD CONSTRUCTION AHEAD 2 Detour IL—98 EB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV |—474 EB Both W217I113(O)73612 BEGINS 2 Detour IL—98 WB RT W20-2(0)—48 DETOUR AHEAD 1
ADV |—474 EB Both W217I115(O)73618 WORK ZONE 2 Detour IL—98 WB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV |—474 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2 Detour | QUEENSWOOD EB RT W20-2(0)—48 DETOUR AHEAD 1
ADV |1—-74 EB Both R2—-1-3648 SPEED LIMIT XX 2 Detour | QUEENSWOOD EB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV |—-74 EB Both R2—-1106—-3618 $375 FINE MINIMUM 2 Detour | QUEENSWOOD WB RT W20-2(0)—48 DETOUR AHEAD 1
ADV |—-74 EB Both W1—4cR(0)—48 3 LANES SHIFT RIGHT (ARROWS) 6 Detour | QUEENSWOOD WB RT W20-1103(0)—48 ROAD CONSTRUCTION AHEAD 1
ADV I—74 EB Both W16—3A(O)—3612 XX MILES 8
ADV |—-74 EB Both W207I103(O)748 ROAD CONSTRUCTION AHEAD 2
ADV I—74 EB Both W21—I113(O)—3612 BEGINS 2
ADV |I—-74 EB Both W21—-1115(0)—3618 WORK ZONE 2
ADV I—74 EB Both | Work Zone Info Sign WORK ZONE INFORMATION 2
460+00 |—-74 WB Both G207|103(O)73660 END WORKZONE SPEED LIMIT 2
499+00 |—74 EB Both W174bL(O)748 2 LANES SHIFT LEFT (ARROWS) 2
500+00 |—74 EB LT W20—|105(O)—48 TRUCKS LEAVING HIGHWAY 1
515+00 I—74 WB RT W174bL(O)748 2 LANES SHIFT LEFT (ARROWS) 1
547+00 |—74 EB RT W1—4bR(O)—48 2 LANES SHIFT RIGHT (ARROWS) 1
559+35 |—74 EB RT W473R(O)748 ADDED LANE RIGHT SYMBOL 1
572+00 I—74 WB RT W472R(O)748 LANE ENDS RIGHT SYMBOL 1
589+25 |—74 WB RT W473R(O)748 ADDED LANE RIGHT SYMBOL 1
603+00 |—74 WB RT W174bL(O)748 2 LANES SHIFT LEFT (ARROWS) 1
603+00 I—-74 WB RT W1673A(O)—3612 XX MILES 1
607+00 I—74 EB Center W473R(O)748 ADDED LANE RIGHT SYMBOL 1
619+00 =74 EB RT R1—-2-48 YIELD 1
620+50 |—74 EB Both G2O*|103(O)73660 END WORKZONE SPEED LIMIT 2
655+00 =74 EB Both WZO*I9OZR(O)*48 RIGHT LANE EXIT ONLY 2
666+00 |—74 EB Both W207I912R(O)748 RIGHT LANE EXIT ONLY 1/2 MILE 2
682+00 =74 WB Both R2—-1-3648 SPEED LIMIT XX 2
682+00 I—-74 WB Both R2—-1106—-3618 $375 FINE MINIMUM 2
682+00 I—74 WB Both W217I113(O)73612 BEGINS 2
682+00 =74 WB Both W21—I115(O)—3618 WORK ZONE 2
692+00 |—74 WB Both W207I913R(O)748 RIGHT LANE EXIT ONLY 1 MILE 2
783+50 I—-74 WB Both | Work Zone Info Sign WORK ZONE INFORMATION 2
798+50 I—=74 WB Both W20—-1103(0)—438 ROAD CONSTRUCTION AHEAD 2
798+50 =74 WB Both W16—3A(O)—3612 XX MILES 2
815+80 | Temp Ramp F SB Both W574(O)748 RAMP NARROWS 2
820+80 | Temp Ramp F SB Both W174R(O)748 LANE SHIFT RIGHT (ARROW) 2
25+00 PR Ramp E WB RT W4—2R(O)—48 LANE ENDS RIGHT SYMBOL 1
24400 PR Ramp E WB RT W473R(O)748 ADDED LANE RIGHT SYMBOL 1
ADV [—155 NB Both STD 701400-05 IDOT ADVANCED SIGNING STANDARD 1
17+50 I—155 NB Both E5—2A(0)—4836 EXIT CLOSED 2
21+00 [—155 NB RT W16—7pL(O)—2412 DOWNWARD DIAGONAL ARROW LEFT 1
25+00 [—159 NB LT W207I105(O)748 TRUCKS LEAVING HIGHWAY 1
30+00 [—159 SB LT ARROW BOARD ARROW BOARD 1
30+00 [—159 SB LT W20—-1908(0)—9636 BE PREPARED TO STOP 1
37+00 [—155 NB RT R1—2-48 YIELD 1
41+00 [—155 NB RT R2—1-3648 SPEED LIMIT XX 1
41+00 [—155 NB RT R2—-1106—-3618 $375 FINE MINIMUM 1
45+00 [—155 NB RT WS—Z(O)—48 YIELD AHEAD (ARROW) 1
49 +41 |—155 NB RT W207I103(O)748 ROAD CONSTRUCTION AHEAD 2
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