

STA	Mainline	Direction	RT/LT	MUTCD CODE	DESCRIPTION	QTY
ADV	I-474	EB	Both	R2-1-3648	SPEED LIMIT XX	2
ADV	I-474	EB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
ADV	I-474	EB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-474	EB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-474	EB	Both	W21-1113(0)-3612	BEGINS	2
ADV	I-474	EB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-474	EB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
ADV	I-74	EB	Both	R2-1-3648	SPEED LIMIT XX	2
ADV	I-74	EB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
ADV	I-74	EB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-74	EB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-74	EB	Both	W21-1113(0)-3612	BEGINS	2
ADV	I-74	EB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-74	EB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
ADV	I-74	WB	Both	R2-1-3648	SPEED LIMIT XX	2
ADV	I-74	WB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
ADV	I-74	WB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-74	WB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-74	WB	Both	W21-1113(0)-3612	BEGINS	2
ADV	I-74	WB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-74	WB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
546+80	I-74	EB	RT	W4-3R(0)-48	ADDED LANE RIGHT SYMBOL	1
589+03	I-74	WB	RT	W4-3R(0)-48	ADDED LANE RIGHT SYMBOL	1
590+00	I-74	WB	RT	R1-2-48	YIELD	1
619+60	I-74	EB	RT	R1-2-48	YIELD	1
620+50	I-74	EB	Both	G20-1103(0)-3660	END WORKZONE SPEED LIMIT	2
624+00	I-74	WB	Both	W20-1902R(0)-48	RIGHT LANE EXIT ONLY	2
638+00	I-74	WB	Both	R2-1-3648	SPEED LIMIT XX	2
638+00	I-74	WB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
638+00	I-74	WB	Both	W21-1113(0)-3612	BEGINS	2
638+00	I-74	WB	Both	W21-1115(0)-3618	WORK ZONE	2
712+60	I-74	WB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
727+60	I-74	WB	Both	W16-3A(0)-3612	XX MILES	2
727+60	I-74	WB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
211+00	PR Ramp E	NB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
216+00	PR Ramp E	NB	Both	R2-1-3648	SPEED LIMIT XX	2
216+00	PR Ramp E	NB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
216+00	PR Ramp E	NB	Both	W21-1113(0)-3612	BEGINS	2
216+00	PR Ramp E	NB	Both	W21-1115(0)-3618	WORK ZONE	2
324+00	PR Ramp F	SB	Both	G20-1103(0)-3660	END WORKZONE SPEED LIMIT	2
119+00	PR Ramp H	WB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
126+00	PR Ramp H	WB	Both	R2-1-3648	SPEED LIMIT XX	2
126+00	PR Ramp H	WB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
126+00	PR Ramp H	WB	Both	W21-1113(0)-3612	BEGINS	2
126+00	PR Ramp H	WB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-155	NB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-155	NB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-155	NB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
7+00	I-155	SB	RT	G20-1103(0)-3660	END WORKZONE SPEED LIMIT	1

**TEMPORARY SIGN SCHEDULE
(INCLUDED IN TRAFFIC CONTROL AND PROTECTION (SPECIAL))**

FILE NAME = D468620-sh1-sign01-12WS2.dgn	DESIGNED - HTL DRAWN - KV	REVISED - REVISED -		STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	MAINTENANCE OF TRAFFIC 2014 WINTER SHUTDOWN SIGN SCHEDULE	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
USER NAME = TERRA	CHECKED - DA/LVA DATE - 7/20/2012	REVISED - REVISED -				• 90-[14R(14HB-4,14,14HB)BR]	TAZEWELL	2433	145	CONTRACT NO. 68620
PLOT DATE = 7/16/2012					SCALE:	SHEET NO. 69 OF 85 SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT	