

SIGN INDEX #	SIGN CODE	STA	OFFSET	DTL SHT #	ALIGNMENT	DIRECTION	EX OVRHD STR	EX STANDARD	EX SPECIAL	TEMP STD	TEMP SPCL	PROPOSED	DESCRIPTION	NEW STA.	NEW OFFSET	TEMPORARY	CONSTRUCT		
																SIGN PANEL ASSEMBLY	PROPOSED SIGN (SEE SIGN PLAN)		
																SQ FT			
3.01-2.3		Store	Store	264	I-74	EB						X	OVERLAY - "LEFT 2 LANES"	460+40.00		FROM STORAGE			
3.01-2.4		Store	Store	264	I-74	EB						X	OVERLAY - "RIGHT LANE ONLY"	460+40.00		FROM STORAGE			
4.07-2.3		Store	Store	264	I-74	EB						X	OVERLAY - "LEFT 2 LANES"	482+48.00		FROM STORAGE			
4.07-2.4		Store	Store	264	I-74	EB						X	OVERLAY - "RIGHT LANE ONLY"	482+48.00		FROM STORAGE			
PR10.01	W4-1R	-	-	-	I-74	EB						X	MERGE	PR	PR		X		
PR12.03		1002+00.00	18	-	I-74	EB						X	EXIT 102	PR	PR	RELOCATE	X		
PR12.05	D10-6	-	-	-	I-74	EB						X	MILE MARKER 102	PR	PR		X		
18.05-1	M3-2	26+27.33	17	-	MORTON	NB		X					CARDINAL DIRECTION - EAST	26+05.00	45.16	RELOCATE			
18.05-2	M1-1	26+27.33	17	-	MORTON	NB		X					INTERSTATE ROUTE	26+05.00	45.16	RELOCATE			
PR18.17-3	M6-1R	-	-	-	MORTON	NB						X	RIGHT ANGLE ARROW	PR	PR		X		
TOTALS																0	0		0

**TEMPORARY SIGN SCHEDULE**

FILE NAME = D468620-sh1-sign02-14.dgn	DESIGNED - HTL	REVISED -		<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>MAINTENANCE OF TRAFFIC STAGE 14 SIGN SCHEDULE</b>	F.A.I. RTE. *	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
USER NAME = TERRA	DRAWN - KV	REVISED -				90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	157	
PLOT DATE = 7/18/2012	CHECKED - DA/LVA	REVISED -				CONTRACT NO. 68620				
	DATE - 7/20/2012	REVISED -			SCALE:	SHEET NO. 81 OF 85 SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT	