

STA	Mainline	Direction	RT/LT	MUTCD CODE	DESCRIPTION	QTY
ADV	I-474	EB	Both	R2-1-3648	SPEED LIMIT XX	2
ADV	I-474	EB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
ADV	I-474	EB	Both	W21-1113(0)-3612	BEGINS	2
ADV	I-474	EB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-474	EB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
ADV	I-474	EB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-474	EB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-74	EB	Both	R2-1-3648	SPEED LIMIT XX	2
ADV	I-74	EB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
ADV	I-74	EB	Both	W21-1113(0)-3612	BEGINS	2
ADV	I-74	EB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-74	EB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
ADV	I-74	EB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-74	EB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-74	WB	Both	R2-1-3648	SPEED LIMIT XX	2
ADV	I-74	WB	Both	R2-1106-3618	\$375 FINE MINIMUM	2
ADV	I-74	WB	Both	W16-3A(0)-3612	XX MILES	2
ADV	I-74	WB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-74	WB	Both	W21-1113(0)-3612	BEGINS	2
ADV	I-74	WB	Both	W21-1115(0)-3618	WORK ZONE	2
ADV	I-74	WB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
ADV	I-155	NB	Both	W16-3A(0)-3612	XX MILES	4
ADV	I-155	NB	Both	W20-1103(0)-48	ROAD CONSTRUCTION AHEAD	2
ADV	I-155	NB	Both	Work Zone Info Sign	WORK ZONE INFORMATION	2
14+15	Morton	NB	RT	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
14+70	Morton	NB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
14+70	Morton	NB	-	W16-5pR(0)-2418	SUPPLEMENTAL ARROW RIGHT	1
15+20	Morton	SB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
15+20	Morton	SB	-	W16-5pL(0)-2418	SUPPLEMENTAL ARROW LEFT	1
16+35	Morton	NB	RT	W1-4bR(0)-36	2 LANES SHIFT RIGHT (ARROWS)	1
17+56	Morton	NB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
17+56	Morton	NB	-	W16-5pR(0)-2418	SUPPLEMENTAL ARROW RIGHT	1
18+35	Morton	NB	RT	W21-1A(0)-36	WORKERS SYMBOL	1
18+60	Morton	SB	RT	G20-1103(0)-3660	END WORKZONE SPEED LIMIT	1
20+10	Morton	SB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
20+10	Morton	SB	-	W16-5pL(0)-2418	SUPPLEMENTAL ARROW LEFT	1
20+70	Morton	NB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
20+70	Morton	NB	-	W16-5pR(0)-2418	SUPPLEMENTAL ARROW RIGHT	1
23+03	Morton	SB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
23+03	Morton	SB	-	W16-5pL(0)-2418	SUPPLEMENTAL ARROW LEFT	1
23+52	Morton	NB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
23+52	Morton	NB	-	W16-5pR(0)-2418	SUPPLEMENTAL ARROW RIGHT	1
25+00	Morton	NB	Both	W1-4bR(0)-36	2 LANES SHIFT RIGHT (ARROWS)	2
26+50	Morton	NB	RT	W4-3R(0)-36	ADDED LANE RIGHT SYMBOL	1
33+00	Morton	NB	RT	W6-3(0)-36	TWO-WAY TRAFFIC	1
41+50	Morton	NB	RT	W1-4bL(0)-36	2 LANES SHIFT LEFT (ARROWS)	1
44+25	Morton	SB	Center	W6-3(0)-36	TWO-WAY TRAFFIC	1
49+00	Morton	SB	RT	W1-4bR(0)-36	2 LANES SHIFT RIGHT (ARROWS)	1
49+91	Morton	SB	-	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
49+91	Morton	SB	-	W16-5pR(0)-2418	SUPPLEMENTAL ARROW RIGHT	1
51+02	Morton	NB	RT	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1
51+02	Morton	NB	RT	W16-5pL(0)-2418	SUPPLEMENTAL ARROW LEFT	1
54+25	Morton	SB	RT	W1-4bR(0)-36	2 LANES SHIFT RIGHT (ARROWS)	1
56+25	Morton	SB	RT	W20-1103(0)-36	ROAD CONSTRUCTION AHEAD	1

**TEMPORARY SIGN SCHEDULE
(INCLUDED IN TRAFFIC CONTROL AND PROTECTION (SPECIAL))**

FILE NAME =	DESIGNED - HTL	REVISED -		STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	MAINTENANCE OF TRAFFIC STAGE 14 - SUB STAGE C - SIGN SCHEDULE	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
D468620-shr-sign01-14C.dgn	DRAWN - KV	REVISED -				* 90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	160	
USER NAME = TERRA	CHECKED - DA/LVA	REVISED -				CONTRACT NO. 68620				
PLOT DATE = 7/18/2012	DATE - 7/20/2012	REVISED -				SCALE:	SHEET NO. 84 OF 85 SHEETS	STA. TO STA.	ILLINOIS FED. AID PROJECT	