



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

August 29, 2017

SUBJECT: FAU Route 9909 & FAS Route 1911 (Old US 51)
Project STP-IGHB(869)
Section 12B-1; 10B-2
Union & Jackson Counties
Contract No. 78500
Item No. 40, September 22, 2017 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 2 and 3 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Maureen M. Addis, P.E.
Engineer of Design and Environment

A handwritten signature in black ink, reading "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Jeffrey Keirn, Region 5, District 9; Tim Kell; Estimates

CWR/ck

UTILITIES

**Status of JULIE Member Utilities
 78500 SN 091-7055 Union County**

Name and Address of Utility	Type	Location	Estimated Adjustment Status
Ameren Illinois Electric 1800 W. Main Marion, IL 62959 ATTN: Rob Estes Tel: (618) 998-4560 Cell: (618) 534-4103 Email: restes@ameren.com	ELECTRIC	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
MCI 7719 West 60th Place Summit, IL 60501 ATTN: Todd Jim Tel: (708) 458-6410 Cell: (219) 771-2672 Email: jimtodd@ameritech.net	FIBER OPTIC	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
Zayo Group 900 Cambridge Ct Godfrey, IL 62035 ATTN: Tim Plank Tel: (314) 774-2133 Cell: (618) 971-0586 Email: tim.plank@zayo.com	FIBER OPTIC	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
Clearwave Communications 2 North Vine Street Floor #2 / P.O. Box 808 Harrisburg, IL 62946 ATTN: Roth Clayton Tel: (618) 294-8078 Cell: (618) 841-2600 Email: rclayton@corp.clearwave.com	FIBER OPTIC	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
New Wave Communication 1176 E 1500 N Rd Taylorville, Illinois, 62568 ATTN: Larry Repscher Tel: (217) 287-7992 Opt.5 Cell: (217) 823-4038 Email: lrepscher@newwavecom.com	CABLE	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
Frontier Communications 208 West Union Marion, IL 62959 ATTN: Rick Shaw Tel: (618) 997-0253 Cell: (618) 997-0257 Email: rick.shaw@ftr.com	TELEPHONE	THROUGHOUT	BEFORE OR DURING CONSTRUCTION

Anna, City of 105 Market St. Anna, IL 62906 ATTN: Gene Sullivan Tel: (618) 833-7813 Cell: (618) 697-6374 Email:	GAS WATER SEWER	THROUGHOUT	ANTICIPATED BY APRIL 2018
---	-----------------------	------------	------------------------------

The above represents the best information the Department has available and is only included for the convenience of the bidder. The applicable provisions of Section 102 and Articles 105.07, 107.20, 107.37, 107.38, 107.39, 107.40, and 108.02 of the applicable edition of the Standard Specifications for Road and Bridge Construction shall apply.

Above utility relocation information reflected as of 8/23/2017. Once the proposed right of way is clear and final plans are available, a notice will be sent to the utility companies instructing them to begin relocation of utilities in conflict with the project.

**Status of JULIE Member Utilities
 78500 SN 039-7077 Jackson County**

Name and Address of Utility	Type	Location	Estimated Adjustment Status
Ameren Illinois Electric 1800 W. Main Marion, IL 62959 ATTN: Rob Estes Tel: (618) 998-4560 Cell: (618) 534-4103 Email: restes@ameren.com	ELECTRIC	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
Frontier Communications 208 West Union Marion, IL 62959 ATTN: Rick Shaw Tel: (618) 997-0253 Cell: (618) 997-0257 Email: rick.shaw@ftr.com	TELEPHONE	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
South Highway Water District 111 Cedar Creek Road Makanda, IL 62958 ATTN: Carol Banks Tel: (618) 529-5313 Email: shwd55@verizon.net	WATER	THROUGHOUT	BEFORE OR DURING CONSTRUCTION
Mediacom 1603 E. DeYoung St. Marion, IL. 62959 ATTN: Craig Thompson Tel: (270) 703-9490 Email: cthompson@mediacomcc.com	CABLE	THROUGHOUT	BEFORE OR DURING CONSTRUCTION