SCHEDULE OF QUANTITIES

25000600 POTASSIUM FERTILIZER NUTRIENT

LOCATION				POUND	COMMENTS
MERCER COUNTY					
STA 984+17	TO	7+85	LT & RT	22.5	ESTIMATED QUANTITY
ROCK ISLAND COUNTY					
STA 7+85	TO	17+25	LT & RT	9.0	ESTIMATED QUANTITY
STA 17+25	TO	28+00	LT & RT	243.0	
STA 28+00	TO	132+75	LT & RT	90.0	ESTIMATED QUANTITY
STA 132+75	TO	144+00	LT & RT	153.0	
STA 144+00	TO	180+15	LT & RT	45.0	ESTIMATED QUANTITY
STA 190+00	TO	297+75	LT & RT	90.0	ESTIMATED QUANTITY
STA 297+75	TO	327+50	LT & RT	540.0	
STA 327+50	TO	354+00	LT & RT	22.5	ESTIMATED QUANTITY
STA 354+00	TO	375+00	LT & RT	450.0	
			TOTAL	1665	

25100125 MULCH, METHOD 3

LOCATION				ACRE	COMMENTS
MERCER COUNTY					
STA 984+17	TO	7+85	LT & RT	0.25	ESTIMATED QUANTITY
ROCK ISLAND COUNTY					
STA 7+85	TO	17+25	LT & RT	0.10	ESTIMATED QUANTITY
STA 17+25	TO	28+00	LT & RT	2.75	CULVERT AREA
STA 28+00	TO	132+75	LT & RT	1.00	ESTIMATED QUANTITY
STA 132+75	TO	144+00	LT & RT	1.75	CULVERT AREA
STA 144+00	TO	180+15	LT & RT	0.50	ESTIMATED QUANTITY
STA 190+00	TO	297+75	LT & RT	1.00	ESTIMATED QUANTITY
STA 297+75	TO	327+50	LT & RT	5.50	CULVERT AREA
STA 327+50	TO	354+00	LT & RT	0.25	ESTIMATED QUANTITY
STA 354+00	TO	375+00	LT & RT	4.75	CULVERT AREA
			TOTAL	17.85	

25000750 MOWING

LOCATION				ACRE	COMMENTS
MERCER COUNTY					
STA 984+17	TO	7+85	LT & RT	0.25	ESTIMATED QUANTITY
ROCK ISLAND COUNTY					
STA 7+85	TO	17+25	LT & RT	0.15	ESTIMATED QUANTITY
STA 17+25	TO	28+00	LT & RT	1.75	CULVERT AREA
STA 28+00	TO	132+75	LT & RT	1.00	ESTIMATED QUANTITY
STA 132+75	TO	144+00	LT & RT	1.00	CULVERT AREA
STA 144+00	TO	297+75	LT & RT	2.00	ESTIMATED QUANTITY
STA 297+75	TO	327+50	LT & RT	4.00	CULVERT AREA
STA 327+50	TO	354+00	LT & RT	0.35	ESTIMATED QUANTITY
STA 354+00	TO	375+00	LT & RT	2.50	CULVERT AREA
			TOTAL	13.00	

25100630 EROSION CONTROL BLANKET

LOCATION				SQ YD	COMMENTS
STA 18+70	TO	27+75	LT & RT	1,367	Ditch Bottoms, Locations shown in Erosion Control Plans
STA 132+25	TO	143+75	LT & RT	1,807	Ditch Bottoms, Locations shown in Erosion Control Plans
STA 298+00	TO	327+25	LT & RT	4,314	Ditch Bottoms, Locations shown in Erosion Control Plans
STA 354+00	TO	375+00	LT & RT	2,832	Ditch Bottoms, Locations shown in Erosion Control Plans
			TOTAL	10,320	

25100900 TURF REINFORCEMENT MAT

LOCATION			SQ YD	COMMENTS
STA 23+03	RT		70	
STA 138+19	RT		70	
STA 304+96	LT		66	
STA 323+50	LT		58	
STA 363+65	LT		64	
		TOTAL	328	

28000250 TEMPORARY EROSION CONTROL SEEDING

LOCATION				POUND	COMMENTS
STA 17+25	TO	375+00	LT & RT	6160.00	
			TOTAL	6160.00	

28000305 TEMPORARY DITCH CHECKS

LOCATION				FOOT	COMMENTS
STA 19+50	TO	27+75	RT	280	SEE PLANVIEW FOR EXACT LOCATIONS
STA 19+50	TO	27+75	LT	300	SEE PLANVIEW FOR EXACT LOCATIONS
STA 131+25	TO	143+75	RT	270	SEE PLANVIEW FOR EXACT LOCATIONS
STA 134+50	TO	143+75	LT	310	SEE PLANVIEW FOR EXACT LOCATIONS
STA 298+00	TO	327+25	RT	600	SEE PLANVIEW FOR EXACT LOCATIONS
STA 300+00	TO	327+25	LT	770	SEE PLANVIEW FOR EXACT LOCATIONS
STA 354+25	TO	362+00	RT	190	SEE PLANVIEW FOR EXACT LOCATIONS
STA 354+25	TO	374+75	LT	440	SEE PLANVIEW FOR EXACT LOCATIONS
STA 371+50	TO	374+75	RT	90	SEE PLANVIEW FOR EXACT LOCATIONS
			TOTAL	3250	

28000400 PERIMETER EROSION BARRIER

LOCATION				FOOT	COMMENTS
STA 297+75	TO	299+75	LT	212	
STA 315+75	TO	320+50	RT	508	
STA 322+50	TO	323+50	RT	116	
STA 362+00	TO	370+00	RT	865	
			TOTAL	1701	

28000500 INLET AND PIPE PROTECTION

LOCATION		EACH	COMMENTS
STA 17+43.00	RT	1	
STA 20+76.60	RT	1	
STA 23+35.82	RT	1	
STA 24+47.89	LT	1	
STA 25+20.12	RT	1	
STA 54+63	RT	1	
STA 131+71.32	RT	1	
STA 161+00	LT	1	
STA 138+39.94	RT	1	
STA 304+53.52	LT	1	
STA 312+85.88	LT	1	
STA 315+02.26	RT	1	
STA 323+49.88	LT	1	
STA 363+97.24	LT	1	
STA 365+79.44	LT	1	
STA 370+75	RT	1	
STA 371+33.78	RT	1	
	TOTAL	17	

28100107 STONE RIPRAP, CLASS A4

LOCATION		SQ YD	COMMENTS
STA 23+03	LT	58	15' W X 35' L
STA 138+19	LT	43	15' W X 26' L
STA 304+96	RT	57	15' W X 34' L
STA 323+50	RT	40	14' W X 26' L
STA 363+65	RT	73	15' W X 44' L
STA 370+00	RT	25	VAR.
	TOTAL	296	

28200200 FILTER FABRIC

LOCATION		SQ YD	COMMENTS
STA 23+03	LT	58	15' W X 35' L
STA 138+19	LT	43	15' W X 26' L
STA 304+96	RT	57	15' W X 34' L
STA 323+50	RT	40	14' W X 26' L
STA 363+65	RT	73	15' W X 44' L
STA 370+00	RT	25	VAR.
	TOTAL	296	

44000400 GUTTER REMOVAL

LOCATION				FOOT	COMMENTS
STA 354+33	TO	361+71	RT	738	
STA 355+38	TO	362+52	LT	714	
STA 365+98	TO	369+58	LT	360	
STA 372+04	TO	373+81	LT	177	
			TOTAL	1989	

44201383 CLASS C PATCHES, TYPE IV, 12 INCH

LOCATION			SQ YD	COMMENTS
STA 22+67	TO	23+39	193	
STA 137+83	TO	138+54	190	
STA 304+50	TO	305+36	231	
STA 323+24	TO	323+77	142	
STA 363+27	TO	364+01	197	
STA 370+00	TO	370+93	248	
		TOTAL	1201	

44201771 CLASS D PATCHES, TYPE IV, 10 INCH

LOCATION			SQ YD	COMMENTS
STA 201+50	TO	208+50	1867	
		TOTAL	1867	

44300100 AREA REFLECTIVE CRACK CONTROL TREATMENT

LOCATION			SQ YD	COMMENTS
ROCK ISLAND COUNTY				
STA 7+85	TO	375+00	14686	LOCATIONS TO BE DETERMINED BY RESIDENT ENGINEER
		TOTAL	14686	

* 221,213 & 220
** ROCK ISLAND & MERCER COUNTY

FILE NAME = c:\pw_work\pwidot\grantpm\d0184077\D212307-sht-schedule.dgn	USER NAME = grantpm	DESIGNED -	REVISED -
		DRAWN -	REVISED -
	PLOT SCALE = 50.0000 ' / in.	CHECKED -	REVISED -
	PLOT DATE = Thu Jun 23 08:45:45 2011	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: | SHEET NO. OF SHEETS | STA. TO STA.

F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	(19,20)RS-2	**	231	14

CONTRACT NO. 64D72

ILLINOIS FED. AID PROJECT