



BEGIN CONSTRUCTION
STA. 9+00.47

END CONSTRUCTION
STA. 15+16.27

- X - TREE REMOVAL
- A - ADJUST
- AN - ADJUST WITH NEW FRAME & LID
- R - REMOVE
- RM - REMOVE TO MAINTAIN FLOW

PAVEMENT WIDENING

BENCHMARK #410:
CHIS "X" TOP SE BOLT F.H.
IN NE QUAD OF IL 23 & IL 38
@ CITY GAZEBO IN DEKALB SQUARE
EL.=881.28

BENCHMARK #409:
CHIS "□" TOP E EDGE OF TRAFFIC
SIGNAL FDN IN SW QUAD IL 23 & IL 38
EL.=880.94

FILE NAME = 0366983-SHT-PLAN-LINCOLN.DGN

USER NAME = ---
PLOT SCALE = 1"=20'
PLOT DATE = 01/11

DESIGNED - DJD
DRAWN - NV
CHECKED - DJD
DATE - 01/11

REVISED - ---
REVISED - ---
REVISED - ---
REVISED - ---

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

PLAN - LINCOLN HIGHWAY /IL 38

SCALE: 1"=20' SHEET NO. ___ OF ___ SHEETS STA. 40+00 TO STA. 46+00

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
68	(28)N, TS & I	DEKALB	120	26
CONTRACT NO. 66983				

FED. ROAD DIST. NO. _ ILLINOIS FED. AID PROJECT