



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 7, 2011

SUBJECT: FAP Route 331 (IL 13 Frontage Road)
Project NHF-0331 (055)
Section (1X-1)R-7
Williamson County
Contract No. 78251
Item No. 70, September 23, 2011 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised sheet 5 of the Plans.
3. Revised the Recurring Special Provisions checklist in the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Omer M. Osman, Region 5, District 9; Mike Renner; D.Carl Puzey;
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78251

State Job # - C-99-038-11
 PPS NBR - 9-00314-0110
 County Name - WILLIAMSON- -
 Code - 199 - -
 District - 9 - -
 Section Number - (1X-1)R-7

Project Number
 NHF-0331/055/

Route
 FAP 331

* REVISED: SEPT. 7, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0323260	SEDIMENT BASIN	EACH	2.000				
X5015225	PIPE CULVERT REM SPL	FOOT	61.000				
X5400900	BOX CUL END SECT SPL	EACH	2.000				
X6024242	INLETS SPL N1	EACH	25.000				
X6024244	INLETS SPL N2	EACH	2.000				
X7010216	TRAF CONT & PROT SPL	L SUM	1.000				
Z0007601	BLDG REMOV NO 1	L SUM	1.000				
*DELETE Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000				
Z0022800	FENCE REMOVAL	FOOT	1,030.000				
20100110	TREE REMOV 6-15	UNIT	325.000				
20100210	TREE REMOV OVER 15	UNIT	484.000				
20100500	TREE REMOV ACRES	ACRE	1.500				
20101000	TEMPORARY FENCE	FOOT	1,662.000				
20200100	EARTH EXCAVATION	CU YD	9,650.000				
20201200	REM & DISP UNS MATL	CU YD	6,111.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78251

State Job # - C-99-038-11
 PPS NBR - 9-00314-0110
 County Name - WILLIAMSON- -
 Code - 199 - -
 District - 9 - -
 Section Number - (1X-1)R-7

Project Number
 NHF-0331/055/

Route
 FAP 331

* REVISED: SEPT. 7, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
20300100	CHANNEL EXCAVATION	CU YD	1,930.000				
20400800	FURNISHED EXCAVATION	CU YD	14,237.000				
20700220	POROUS GRAN EMBANK	CU YD	1,083.000				
20800150	TRENCH BACKFILL	CU YD	260.000				
25000200	SEEDING CL 2	ACRE	5.000				
25000350	SEEDING CL 7	ACRE	5.000				
25000400	NITROGEN FERT NUTR	POUND	649.000				
25000500	PHOSPHORUS FERT NUTR	POUND	449.000				
25000600	POTASSIUM FERT NUTR	POUND	449.000				
25000700	AGR GROUND LIMESTONE	TON	20.000				
25100115	MULCH METHOD 2	ACRE	10.000				
25100630	EROSION CONTR BLANKET	SQ YD	67.000				
28000305	TEMP DITCH CHECKS	FOOT	387.000				
28000400	PERIMETER EROS BAR	FOOT	5,074.000				
28000500	INLET & PIPE PROTECT	EACH	15.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78251

State Job # - C-99-038-11
 PPS NBR - 9-00314-0110
 County Name - WILLIAMSON--
 Code - 199 - -
 District - 9 - -
 Section Number - (1X-1)R-7

Project Number
 NHF-0331/055/

Route
 FAP 331

* REVISED: SEPT. 7, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
28100105	STONE RIPRAP CL A3	SQ YD	109.000				
28100107	STONE RIPRAP CL A4	SQ YD	148.000				
28100109	STONE RIPRAP CL A5	SQ YD	1,306.000				
28200200	FILTER FABRIC	SQ YD	1,514.000				
31000900	PR LIM STAB SOIL M 18	SQ YD	7,494.000				
31001500	LIME	TON	253.000				
31100100	SUB GRAN MAT A	TON	8,243.000				
40200100	AGG SURF CSE A	TON	16.000				
40201000	AGGREGATE-TEMP ACCESS	TON	50.000				
40600100	BIT MATLS PR CT	GALLON	6,921.000				
40603245	P HMA BC IL19.0 N105	TON	1,800.000				
40603550	P HMA SC "D" N105	TON	1,080.000				
42001300	PROTECTIVE COAT	SQ YD	5,154.000				
42300200	PCC DRIVEWAY PAVT 6	SQ YD	195.000				
42400100	PC CONC SIDEWALK 4	SQ FT	3,787.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78251

State Job # - C-99-038-11
 PPS NBR - 9-00314-0110
 County Name - WILLIAMSON--
 Code - 199 - -
 District - 9 - -
 Section Number - (1X-1)R-7

Project Number
 NHF-0331/055/

Route
 FAP 331

* REVISED: SEPT. 7, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
42400800	DETECTABLE WARNINGS	SQ FT	81.200				
44000200	DRIVE PAVEMENT REM	SQ YD	27.000				
44000500	COMB CURB GUTTER REM	FOOT	44.000				
44004250	PAVED SHLD REMOVAL	SQ YD	1,900.000				
44201741	CL D PATCH T2 8	SQ YD	10.000				
50800205	REINF BARS, EPOXY CTD	POUND	55,660.000				
50901720	BICYCLE RAILING	FOOT	61.000				
51500100	NAME PLATES	EACH	1.000				
54003000	CONC BOX CUL	CU YD	282.100				
54010503	PCBC 5X3	FOOT	50.000				
542A0217	P CUL CL A 1 12	FOOT	60.000				
54213657	PRC FLAR END SEC 12	EACH	8.000				
54213660	PRC FLAR END SEC 15	EACH	2.000				
54213663	PRC FLAR END SEC 18	EACH	1.000				
54213669	PRC FLAR END SEC 24	EACH	2.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78251

State Job # - C-99-038-11
 PPS NBR - 9-00314-0110
 County Name - WILLIAMSON- -
 Code - 199 - -
 District - 9 - -
 Section Number - (1X-1)R-7

Project Number
 NHF-0331/055/

Route
 FAP 331

* REVISED: SEPT. 7, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
550A0050	STORM SEW CL A 1 12	FOOT	562.000				
550A0070	STORM SEW CL A 1 15	FOOT	277.000				
550A0090	STORM SEW CL A 1 18	FOOT	245.000				
550A0120	STORM SEW CL A 1 24	FOOT	58.000				
550A0360	STORM SEW CL A 2 15	FOOT	19.000				
60605000	COMB CC&G TB6.24	FOOT	7,146.000				
66500105	WOV W FENCE 4	FOOT	2,947.000				
66502000	WOV W GATES 4X24 DBL	EACH	2.000				
67000400	ENGR FIELD OFFICE A	CAL MO	12.000				
67100100	MOBILIZATION	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	15.000				
72000100	SIGN PANEL T1	SQ FT	39.000				
72800100	TELES STL SIN SUPPORT	FOOT	73.000				
78000100	THPL PVT MK LTR & SYM	SQ FT	146.000				
78000300	THPL PVT MK LINE 5	FOOT	9,382.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 78251

State Job # - C-99-038-11
 PPS NBR - 9-00314-0110
 County Name - WILLIAMSON--
 Code - 199 - -
 District - 9 - -
 Section Number - (1X-1)R-7

Project Number
 NHF-0331/055/

Route
 FAP 331

* REVISED: SEPT. 7, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
78000400	THPL PVT MK LINE 6	FOOT	370.000				
78000600	THPL PVT MK LINE 12	FOOT	343.000				
78000650	THPL PVT MK LINE 24	FOOT	90.000				
78300100	PAVT MARKING REMOVAL	SQ FT	252.000				

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

<u>CHECK SHEET #</u>	<u>PAGE NO.</u>
1 X Additional State Requirements For Federal-Aid Construction Contracts (Eff. 2-1-69) (Rev. 1-1-10)	145
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)	148
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)	149
4 Specific Equal Employment Opportunity Responsibilities Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)	159
5 Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-10)	164
6 Reserved	169
7 Reserved	170
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)	171
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)	172
10 Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)	175
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)	178
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)	180
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)	184
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)	186
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)	187
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)	189
17 Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)	190
18 PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)	192
19 Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)	193
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97)	194
21 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07)	198
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)	200
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)	202
24 X Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)	204
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96)	205
26 English Substitution of Metric Bolts (Eff. 7-1-96)	206
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)	207
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)	208
29 Reserved	209
30 Quality Control of Concrete Mixtures at the Plant (Eff. 8-1-00) (Rev. 1-1-11)	210
31 Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-11)	218
32 Asbestos Bearing Pad Removal (Eff. 11-1-03)	230
33 Asbestos Hot-Mix Asphalt Surface Removal (Eff. 6-1-89) (Rev. 1-1-09)	231

Revised 09/07/2011