



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 21, 2016

SUBJECT: FAS Route 779 (US 40)
Section 35-1-BR
Bond County
Contract No. 76E04
Item No. 70, November 4, 2016 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices
2. Revised the Recurring Special Provisions Check Sheet
3. Revised page i of the Table of Contents to the Special Provisions
4. Revised page 4 of the Special Provisions
5. Revised sheets 7 and 20 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Acting Bureau Chief of Design & Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. L. Keirn, Region 5, District 8; Tim Kell; D. Carl Puzey; Estimates

CWR/kf

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76E04

State Job # - C-98-087-10

County Name - BOND- -
 Code - 5 - -
 District - 8 - -
 Section Number - 35-1-BR

Project Number
 *REVISED: OCTOBER 21, 2016

Route
 FAS 779

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0900032	LAT SLIDE BR SUPER	L SUM	1.000				
X4401198	HMA SURF REM VAR DP	SQ YD	804.000				
X5040050	PREC CONC SUBSTRUCT	L SUM	1.000				
X5080525	BAR SPLICERS SPECIAL	EACH	16.000				
X5860110	GRANULAR BACKFILL STR	CU YD	136.800				
X6650202	WOV W FENCE REMOV	FOOT	835.000				
*ADD Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000				
Z0016702	DETOUR SIGNING	L SUM	1.000				
Z0033700	LONG JOINT SEALANT	FOOT	1,673.000				
Z0046304	P UNDR FOR STRUCT 4	FOOT	142.000				
Z0065700	SLOPE WALL REPAIR	SQ YD	7.900				
Z0076604	TRAINEES TPG	HOURL	1,000.000		15.000		15,000.000
20100110	TREE REMOV 6-15	UNIT	108.000				
20200100	EARTH EXCAVATION	CU YD	195.000				
20400800	FURNISHED EXCAVATION	CU YD	470.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76E04

State Job # - C-98-087-10

County Name - BOND - -

Code - 5 - -

District - 8 - -

Section Number - 35-1-BR

Project Number
 *REVISED: OCTOBER 21, 2016

Route
 FAS 779

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
25000200	SEEDING CL 2	ACRE	0.500				
25000400	NITROGEN FERT NUTR	POUND	50.000				
25000500	PHOSPHORUS FERT NUTR	POUND	50.000				
25000600	POTASSIUM FERT NUTR	POUND	50.000				
25100115	MULCH METHOD 2	ACRE	1.500				
25100630	EROSION CONTR BLANKET	SQ YD	466.000				
28000250	TEMP EROS CONTR SEED	POUND	150.000				
28000400	PERIMETER EROS BAR	FOOT	1,770.000				
40200700	AGG SURF CSE A 8	SQ YD	570.000				
40600290	BIT MATLS TACK CT	POUND	714.000				
40600637	LB MM IL-9.5FG N70	TON	101.000				
40603085	HMA BC IL-19.0 N70	TON	175.000				
40603315	HMA SC "C" N70	TON	135.000				
42000070	PVT CON HMA BR APP SL	SQ YD	75.000				
44000100	PAVEMENT REM	SQ YD	200.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76E04

State Job # - C-98-087-10

County Name - BOND - -

Code - 5 - -

District - 8 - -

Section Number - 35-1-BR

Project Number
 *REVISED: OCTOBER 21, 2016

Route
 FAS 779

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
48203029	HMA SHOULDERS 8	SQ YD	721.000				
50100100	REM EXIST STRUCT	EACH	1.000				
50200100	STRUCTURE EXCAVATION	CU YD	211.400				
50300100	FLOOR DRAINS	EACH	12.000				
50300225	CONC STRUCT	CU YD	68.700				
50300255	CONC SUP-STR	CU YD	167.400				
50300260	BR DECK GROOVING	SQ YD	556.000				
50300300	PROTECTIVE COAT	SQ YD	714.000				
50301350	CONC SUPSTR APP SLAB	CU YD	100.200				
50500105	F & E STRUCT STEEL	L SUM	1.000				
50500505	STUD SHEAR CONNECTORS	EACH	1,098.000				
50800205	REINF BARS, EPOXY CTD	POUND	65,150.000				
51100100	SLOPE WALL 4	SQ YD	99.100				
51201700	FUR STL PILE HP12X74	FOOT	642.000				
51202305	DRIVING PILES	FOOT	642.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76E04

State Job # - C-98-087-10

County Name - BOND - -

Code - 5 - -

District - 8 - -

Section Number - 35-1-BR

Project Number
 *REVISED: OCTOBER 21, 2016

Route
 FAS 779

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
51203700	TEST PILE ST HP12X74	EACH	1.000				
51500100	NAME PLATES	EACH	1.000				
52100010	ELAST BEARING ASSY T1	EACH	12.000				
52100520	ANCHOR BOLTS 1	EACH	24.000				
59100100	GEOCOMPOSITE WALL DR	SQ YD	75.000				
59300100	CONTR LOW-STRENG MATL	CU YD	0.900				
63000001	SPBGR TY A 6FT POSTS	FOOT	118.750				
63100085	TRAF BAR TERM T6	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	4.000				
63200310	GUARDRAIL REMOV	FOOT	1,099.000				
66500105	WOV W FENCE 4	FOOT	835.000				
67000400	ENGR FIELD OFFICE A	CAL MO	8.000				
67100100	MOBILIZATION	L SUM	1.000				
70101830	TRAF CONT-PROT BLR 21	L SUM	1.000				
70106800	CHANGEABLE MESSAGE SN	CAL MO	5.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 76E04

State Job # - C-98-087-10

County Name - BOND - -

Code - 5 - -

District - 8 - -

Section Number - 35-1-BR

Project Number
 *REVISED: OCTOBER 21, 2016

Route
 FAS 779

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
72400100	REMOV SIN PAN ASSY TA	EACH	6.000				
72501000	TERMINAL MARKER - DA	EACH	4.000				
78000200	THPL PVT MK LINE 4	FOOT	1,518.000				
78008210	POLYUREA PM T1 LN 4	FOOT	382.000				
78100100	RAISED REFL PAVT MKR	EACH	9.000				
78100105	RAISED REF PVT MKR BR	EACH	4.000				
78200410	GUARDRAIL MKR TYPE A	EACH	4.000				
78200520	BAR WALL MKR TYPE B	EACH	4.000				
78200530	BAR WALL MKR TYPE C	EACH	4.000				
78300200	RAISED REF PVT MK REM	EACH	11.000				

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

<u>CHECK SHEET #</u>	<u>PAGE NO.</u>
1	1
2	4
3 X	5
4 X	15
5 X	20
6	26
7	27
8	28
9	29
10 X	32
11	35
12	37
13	41
14	43
15	44
16	45
17	47
18	48
19	50
20	52
21	53
22	54
23	55
24	56
25 X	64
26	80
27	82
28	83
29	89
30	104
31	115
32	125
33	126

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
SUBMITTAL OF EEO/LABOR DOCUMENTATION	2
COMPLETION DATE PLUS WORKING DAYS	4
FAILURE TO OPEN STRUCTURE TO TRAFFIC	4
EMBANKMENT	5
SEEDING, CLASS 2	5
HOT-MIX ASPHALT MIXTURE IL-9.5FG (BMPR)	6
HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT	9
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	13
WOVEN WIRE FENCE REMOVAL	13
OFFICE COPY MACHINE	14
TELEPHONE ANSWERING MACHINE	14
TRAFFIC CONTROL PLAN	15
DETOUR SIGNING	15
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS	15
STATUS OF UTILITIES TO BE ADJUSTED	16
DISTRICT 8 NON-MANDATORY PRE-BID	16
LATERAL SLIDE-IN BRIDGE SUPERSTRUCTURE	17
TIME-LAPSE CAMERA	19
PRECAST CONCRETE SUBSTRUCTURE	19
BAR SPLICERS, SPECIAL	20
SLOPE WALL REPAIR	20
PIPE UNDERDRAINS FOR STRUCTURES	21
SLIPFORM PARAPET	22
GRANULAR BACKFILL FOR STRUCTURES	27
BRIDGE DECK CONSTRUCTION	28
BUTT JOINTS (BDE)	32
COARSE AGGREGATE QUALITY (BDE)	33
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	35
ENGINEER’S FIELD OFFICE (BDE)	45
EQUAL EMPLOYMENT OPPORTUNITY (BDE)	46
ERRATA FOR THE 2016 STANDARD SPECIFICATIONS (BDE)	49

COMPLETION DATE PLUS WORKING DAYS

The Contractor for this project is advised that the construction activities for this improvement will be governed by a completion date of July 31, 2017, plus an additional five (5) working days, as specified in Article 108.05 of the Standard Specifications.

The Contractor shall conduct and coordinate the construction activities in such a manner so as to complete all work required for this improvement, except as specified herein, on or before the specified date. The Contractor will be allowed five (5) working days for the completion of off road items of work, seeding and clean-up after the specified completion date.

Should the Contractor fail to complete all work, as specified herein, by the specified completion date or additional working days, liquidated damages will be deducted as per Article 108.09 of the Standard Specifications.

FAILURE TO OPEN STRUCTURE TO TRAFFIC

The Contractor will be allowed Twenty-one (21) calendar days for the complete closure of the structure and associated roadway. The Contractor shall complete the demolition of the existing structure, the lateral slide and various backfilling, approach work, guardrail, pavement resurfacing and any other work that would require a lane closure while the roadway is closed under Traffic Control and Protection, Standard BLR 21. No additional lane closures will be allowed.

In the event that all work herein specified is not completed within the specified calendar days, liquidated damages for each calendar day will be deducted in the amount of \$5,000.00 for each day. No provisions of this clause shall be construed as a penalty but as liquidated and ascertained damages. Such damages may be deducted by the Department from any moneys due the Contractor.

Revised 10/21/16