
 
October 27, 2010 
 
SUBJECT:  FAP Route 860 (IL 31) 
  Section 2009-136I 
  McHenry County 
  Contract No. 60K02 
  Item No. 79, November 5, 2010 Letting 
  Addendum B 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised page ii of the Table of Contents to the Special Provisions. 
3. Revised page 51 of the Special Provisions. 
4. Added pages 53 - 67 to the Special Provisions. 
5. Revised sheet 3 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
 
 
TBW:MS:jc 
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60K02
State Job # - C-91-327-10
PPS NBR - 1-76308-0140 Project Number Route
County Name - MCHENRY- - FAP 860
Code - 111 -  - 
District - 1 -  - * REVISED : OCTOBER 25, 2010
Section Number - 2009-136I ** REVISED : OCTOBER 27, 2010 46

46
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX004878 MAINT TEMP EROS CON S L SUM 1.000

XX007562 SIGN REMOVAL SPECIAL L SUM 1.000

X0301339 REM EX PARKING BLOCKS EACH 6.000

X0322329 TIMBER CURB REMOVAL FOOT 190.000

X0323099 RETAINING WALL REMOV CU YD 15.000

X0324056 REM EX WOOD BOLLARD EACH 24.000

X0327070 REMOV EXISTG FLAGPOLE EACH 1.000

X0327071 REMOVE EXSTG STL DRUM EACH 4.000

X0327081 WATER SERV LINE REM FOOT 790.000

X0840000 SAN SEW REMOV  8 FOOT 340.000

X5510100 STORM SEWER REMOVAL FOOT 400.000

X7240300 SIGN REMOVAL EACH 5.000

Z0007126 HANDRAIL REMOVAL FOOT 96.000

*    Z0007601 BLDG REMOV NO   1 L SUM 1.000

*    Z0007602 BLDG REMOV NO   2 L SUM 1.000
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Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

Z0013797 STAB CONSTR ENTRANCE SQ YD 550.000

Z0019600 DUST CONTROL WATERING UNIT 300.000

Z0048900 RR TRACK REMOV FOOT 130.000

**    Z0049802 R&D FRIABL ASB BLD  2 L SUM 1.000

**    Z0049902 R&D NON-FR ASB BLD  2 L SUM 1.000

Z0075505 TIMBER RETAIN WALL RM FOOT 293.000

20100110 TREE REMOV 6-15 UNIT 135.000

20100210 TREE REMOV OVER 15 UNIT 400.000

20400800 FURNISHED EXCAVATION CU YD 58,000.000

21101615 TOPSOIL F & P  4 SQ YD 30,000.000

25000200 SEEDING CL  2 ACRE 6.600

25000400 NITROGEN FERT NUTR POUND 600.000

25000500 PHOSPHORUS FERT NUTR POUND 600.000

25000600 POTASSIUM FERT NUTR POUND 600.000

25100105 MULCH METHOD 1 ACRE 6.600
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Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*    25100630 EROSION CONTR BLANKET SQ YD 10,380.000

*    28000250 TEMP EROS CONTR SEED POUND 220.000

*    28000400 PERIMETER EROS BAR FOOT 1,915.000

*    28000510 INLET FILTERS EACH 10.000

44000100 PAVEMENT REM SQ YD 12,530.000

44000300 CURB REM FOOT 480.000

44000600 SIDEWALK REM SQ FT 9,870.000

50102400 CONC REM CU YD 200.000

56400500 FIRE HYDNTS TO BE REM EACH 3.000

56500700 DOM WAT SER BOX REM EACH 2.000

60500040 REMOV MANHOLES EACH 2.000

60500050 REMOV CATCH BAS EACH 4.000

*    66400305 CH LK FENCE    6 FOOT 945.000

*    66408200 CH LK GATES 6X24 DBL EACH 1.000

66410300 CH LK FENCE REMOV FOOT 3,350.000
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Number Pay Item Description
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66410800 CH LK GATES REMOV EACH 2.000

66700305 PERM SURV MKRS T2 EACH 1.000

66900105 UNDERGR STOR TANK REM EACH 3.000

66900200 NON SPL WASTE DISPOSL CU YD 29,550.000

66900400 SPL WAST GRD WAT DISP GALLON 50,000.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 2.000

*    67000400 ENGR FIELD OFFICE A CAL MO 12.000

67100100 MOBILIZATION L SUM 1.000

67201100 SEAL ABAN MONIT WELLS EACH 29.000

70102640 TR CONT & PROT 701801 L SUM 1.000

84200600 REM LT U NO SALV EACH 1.000
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BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE) 
Effective: September 1, 1990      Revised:  April 1, 2010 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 1 building(s), 
together with all foundations, retaining walls, and piers, and also all incidental and collateral 
work necessary to complete the removal of the building(s) in a manner approved by the 
Engineer.  The building(s) are identified as follows: 
 
   Parcel   
Bldg. No.     No.      Location   Description 
 
 1 1933228002 401 Washington Street 3 Story Brick  
 (former Toastmaster Bldg.) 
 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the Village, County, or utility companies involved.  
The Contractor shall disconnect and seal, in an approved manner, all service outlets that serve 
any building(s) he/she is to remove. Water services shall be removed from the building to the 
curb stop (Buffalo Box). The service shall be shut off at the curb stop. Sanitary laterals shall be 
removed from the building to a location approximately ten feet (10’) behind the back of curb. 
The existing lateral end shall be marked with a 4” X 4” and capped at this location.  
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

 
PROPERTY ACQUIRED FOR 
HIGHWAY CONSTRUCTION 

TO BE DEMOLISHED BY THE 
 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein. 
The lump sum unit prices for this work shall represent the cost of demolition. Any salvage value 
shall be reflected in the contract unit price for this item.  
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.   
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BUILDING REMOVAL - CASE I (NON-FRIABLE AND FRIABLE ASBESTOS ABATEMENT) 
(BDE) 
Effective: September 1, 1990      Revised:  April 1, 2010 
 
BUILDING REMOVAL:  This work shall consist of the removal and disposal of 1 building(s), 
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the 
ultimate or existing grade in the area and also all incidental and collateral work necessary to 
complete the removal of the building(s) in a manner approved by the Engineer.  Any holes, such 
as basements, shall be filled with a suitable granular material.  The building(s) are identified as 
follows: 
 
   Parcel   
Bldg. No.     No.      Location   Description 
 
      2         1934109013  315 Railroad Street        1 & 2 Story Wood   
            (former Prairie Oasis Bldg)     Frame 
 
Discontinuance of Utilities:  The Contractor shall arrange for the discontinuance of all utility 
services and the removal of the metering devices that serve the building(s) according to the 
respective requirements and regulations of the City, County, or utility companies involved.  The 
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any 
building(s) he/she is to remove. 
 
Signs:  Immediately upon execution of the contract and prior to the wrecking of any structures, 
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on 
all four sides of each residence and two opposite sides of other structures, the following sign: 
 

PROPERTY ACQUIRED FOR 
HIGHWAY CONSTRUCTION 

TO BE DEMOLISHED BY THE 
 

VANDALS WILL BE PROSECUTED 
 
The signs shall be positioned in a prominent location on the structure so that they can be easily 
seen and read and at a sufficient height to prevent defacing.  The Contractor shall not paint 
signs nor start demolition of any building(s) prior to the time that the State becomes the owner 
of the respective building(s). 
 
All friable asbestos shall be removed from the building(s) prior to demolition.  The Contractor 
has the option of removing the non-friable asbestos prior to demolition or demolishing the 
building(s) with the non-friable asbestos in place.  Refer to the Special Provisions titled 
“Asbestos Abatement (General Conditions)”, “Removal and Disposal of Friable Asbestos 
Building No.2“, and “Removal and Disposal of Non-Friable Asbestos Building No. 2“ contained 
herein. 
 
Basis of Payment:  This work will be paid for at the contract lump sum unit price for BUILDING 
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal 
of the buildings and structures, including any necessary backfilling material as specified herein.   
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The lump sum unit price(s) for this work shall represent the cost of demolition and disposal 
assuming all asbestos, friable and non-friable, is removed prior to demolition.  Any salvage 
value shall be reflected in the contract unit price for this item. 
 
EXPLANATION OF BIDDING TERMS:  Three separate contract unit price items have been 
established for the removal of each building.  They are: 
 
 1. BUILDING REMOVAL NO. 2    
 
 2. REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO. 2 
 
 3. REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 2 
 
The Contractor shall have two options available for the removal and disposal of the non-friable 
asbestos. 
 
The pay item for removal and disposal of non-friable asbestos will not be deleted regardless of 
the option chosen by the Contractor. 
 
ASBESTOS ABATEMENT (GENERAL CONDITIONS):  This work consists of the removal and 
disposal of friable and non-friable asbestos from the building(s) to be demolished.  All work shall 
be done according to the requirements of the U.S. Environmental Protection Agency (USEPA), 
the Illinois Environmental Protection Agency (IEPA), the Occupational Safety and Health 
Administration (OSHA), the Special Provisions for “Removal and Disposal of Friable Asbestos, 
Building No.2“ and “Removal and Disposal of Non-Friable Asbestos, Building No. 2“, and as 
outlined herein. 
 
Sketches indicating the location of Asbestos Containing Material (ACM) are included in the 
Appendix of this Special Provision.  Also refer to the Materials Description Table and Quantity 
Table included in the Appendix of this Special Provision. This table states whether the ACM is 
friable or non-friable and gives the approximate quantity.  The quantities are given only for 
information and it shall be the Contractor's responsibility to determine the exact quantities prior 
to submitting his/her bid. 
 
The work involved in the removal and disposal of friable asbestos, and non-friable asbestos if 
done prior to demolition, shall be performed by a Contractor or Sub-Contractor prequalified with 
the Illinois Capital Development Board. 
 
The Contractor shall provide a shipping manifest, similar to the one shown in the Appendix of 
this Special Provision to the Engineer for the disposal of all ACM wastes. 
 
Permits:  The Contractor shall apply for permit(s) in compliance with applicable regulations of 
the Illinois Environmental Protection Agency.  Any and all other permits required by other 
federal, state, or local agencies for carrying on the work shall be the responsibility of the 
Contractor.  Copies of these permits shall be sent to the district office and the Engineer. 
 
Notifications:  The "Demolition/Renovation Notice" form, which can be obtained from the IEPA 
office, shall be completed and submitted to the address listed below at least ten days prior to 
commencement of any asbestos removal or demolition activity.   
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Separate notices shall be sent for the asbestos removal work and the building demolition if they 
are done as separate operations. 
 

 Asbestos Demolition/Renovation Coordinator 
 Illinois Environmental Protection Agency 
 Division of Air Pollution Control 
 P. O. Box 19276 
 Springfield, Illinois  62794-9276 
 (217)785-1743 
 

Notices shall be updated if there is a change in the starting date or the amount of asbestos 
changes by more than 20 percent. 
 
Submittals:   
 

A. All submittals and notices shall be made to the Engineer, except where otherwise 
specified herein. 

 
B. Submittals that shall be made prior to start of work: 

 
1. Submittals required under Asbestos Abatement Experience. 
 
2. Submit documentation indicating that all employees have had medical examinations 

and instruction on the hazards of asbestos exposure, on use and fitting of 
respirators, on protective dress, on use of showers, on entry and exit from work 
areas, and on all aspects of work procedures and protective measures as specified 
in Worker Protection Procedures. 

 
3. Submit manufacturer's certification stating that vacuums, ventilation equipment, and 

other equipment required to contain airborne fibers conform to ANSI 29.2. 
 
4. Submit to the Engineer the brand name, manufacturer, and specification of all 

sealants or surfactants to be used.  Testing under existing conditions will be required 
at the direction of the Engineer. 
 

5. Submit proof that all required permits, site locations, and arrangements for transport 
and disposal of asbestos-containing or asbestos-contaminated materials, supplies, 
and the like have been obtained (i.e., a letter of authorization to utilize designated 
landfill). 

 
6. Submit a list of penalties, including liquidated damages, incurred through non-

compliance with asbestos abatement project specifications. 
 
7. Submit a detailed plan of the procedures proposed for use in complying with the 

requirements of this specification.  Include in the plan the location and layout of 
decontamination units, the sequencing of work, the respiratory protection plan to be 
used during this work, a site safety plan, a disposal plan including the location of an 
approved disposal site, and a detailed description of the methods to be used to 
control pollution.  The plan shall be submitted to the Engineer prior to the start of 
work. 
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8. Submit proof of written notification and compliance with Paragraph "Notifications". 
 

C. Submittals that shall be made upon completion of abatement work: 
 

1. Submit copies of all waste chain-of-custodies, trip tickets, and disposal receipts for 
all asbestos waste materials removed from the work area; 

 
2. Submit daily copies of work site entry logbooks with information on worker and visitor 

access; 
 
3. Submit logs documenting filter changes on respirators, HEPA vacuums, negative 

pressure ventilation units, and other engineering controls; and 
 
4. Submit results of any bulk material analysis and air sampling data collected during 

the course of the abatement including results of any on-site testing by any federal, 
state, or local agency. 

 
Certificate of Insurance: 
 

A. The Contractor shall document general liability insurance for personal injury, 
occupational disease and sickness or death, and property damage. 

 
B. The Contractor shall document current Workmen's Compensation Insurance coverage. 
 
C. The Contractor shall supply insurance certificates as specified by the Department. 
 

Asbestos Abatement Experience: 
 

A. Company Experience:  Prior to starting work, the Contractor shall supply evidence that 
he/she has been prequalified with the Illinois Capital Development Board and that 
he/she has been included on the Illinois Department of Public Health's list of approved 
Contractors. 

 
B. Personnel Experience: 

 
1. For Superintendent, the Contractor shall supply: 

 
a. Evidence of knowledge of applicable regulations in safety and environmental 

protection is required as well as training in asbestos abatement as evidenced by 
the successful completion of a training course in supervision of asbestos 
abatement as specified in 40 CFR 763, Subpart E, Appendix C, EPA Model 
Contractor Accreditation Plan.  A copy of the certificate of successful completion 
shall be provided to the Engineer prior to the start of work. 

 
b. Documentation of experience with abatement work in a supervisory position as 

evidenced through supervising at least two asbestos abatement projects; provide 
names, contact, phone number, and locations of two projects in which the 
individual(s) has worked in a supervisory capacity. 
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2. For workers involved in the removal of friable and non-friable asbestos, the 
Contractor shall provide training as evidenced by the participation and successful 
completion of an accredited training course for asbestos abatement workers as 
specified in 40 CFR 763, Subpart E, Appendix C, EPA Model Contractor 
Accreditation Plan.  A copy of the certificate of successful completion shall be 
provided to all employees who will be working on this project. 

 
ABATEMENT AIR MONITORING:  The Contractor shall comply with the following: 
 

A. Personal Monitoring:  All personal monitoring shall be conducted per specifications listed 
in OSHA regulation, Title 29, Code of Federal Regulation 1926.58.  All area sampling 
shall be conducted according to 40 CFR Part 763.90.  All air monitoring equipment shall 
be calibrated and maintained in proper operating condition.  Excursion limits shall be 
monitored daily.  Personal monitoring is the responsibility of the Contractor.  Additional 
personal samples may be required by the Engineer at any time during the project. 
 

B. Contained Work Areas for Removal of Friable Asbestos:  Area samples shall be 
collected for the department within the work area daily.  A minimum of one sample shall 
be taken outside of the abatement area removal operations.  The Engineer will also have 
the option to require additional personal samples and/or clearance samples during this 
type of work. 

 
C. Interior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 

personal air monitoring during removal of all nonfriable Transite and floor tile removal 
operations.  The Engineer will also have the option to require additional personal 
samples and/or clearance samples during this type of work. 
 

D. Exterior Non-Friable Asbestos-Containing Materials:  The Contractor shall perform 
personal air monitoring during removal of all nonfriable cementitious panels, piping, 
roofing felts, and built up roofing materials that contain asbestos. 

 
 The Contractor shall conduct downwind area sampling to monitor airborne fiber levels at 

a frequency of no less than three per day. 
 

E. Air Monitoring Professional 
 

1. All air sampling shall be conducted by a qualified Air Sampling Professional supplied 
by the Contractor.  The Air Sampling Professional shall submit documentation of 
successful completion of the National Institute for Occupational Safety and Health 
(NIOSH) course #582 - "Sampling and Evaluating Airborne Asbestos Dust". 

 
2. Air sampling shall be conducted according to NIOSH Method 7400.  The results of 

these tests shall be provided to the Engineer within 24 hours of the collection of air 
samples. 

 
REMOVAL AND DISPOSAL OF FRIABLE ASBESTOS, BUILDING NO.2:  This work consists of 
the removal and disposal of all friable asbestos from the building(s) prior to demolition.  The 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)" and as outlined herein. 
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This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF FRIABLE ASBESTOS, BUILDING NO. 2, as shown, which price shall include furnishing all 
labor, materials, equipment and services required to remove and dispose of the friable 
asbestos. 
 
REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. 2:  The 
Contractor has the option of removing and disposing of the non-friable asbestos prior to 
demolition of the building(s) or demolishing the building(s) with the non-friable asbestos in 
place. 
 
Option #1 - If the Contractor chooses to remove all non-friable asbestos prior to demolition, the 
work shall be done according to the Special Provision titled "Asbestos Abatement (General 
Conditions)". 
 
Option #2 - If the Contractor chooses to demolish the building(s) with the non-friable asbestos in 
place, the following provisions shall apply: 
 

1. Continuously wet all non-friable ACM and other building debris with water during 
demolition. 

 
2. Dispose of all demolition debris as asbestos containing material by placing it in lined, 

covered transport haulers and placing it in an approved landfill. 
 
This work will be paid for at the contract unit price per lump sum for REMOVAL AND DISPOSAL 
OF NON-FRIABLE ASBESTOS, BUILDING NO. 2, as shown. 
 
The cost for this work shall be determined as follows: 
 

Option #1 - Actual cost of removal and disposal of non-friable asbestos. 
 
Option #2 - The difference in cost between removing and disposing of the building if all 

non-friable asbestos is left in place and removing and disposing of the building 
assuming all non-friable asbestos is removed prior to demolition. 

 
The cost of removing and disposing of the building(s), assuming all asbestos, friable and non-
friable is removed first, shall be represented by the pay item "BUILDING REMOVAL NO. 2". 
 
Regardless of the option chosen by the Contractor, this pay item will not be deleted, nor will the 
pay item BUILDING REMOVAL NO. 2 be deleted. 
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APPENDIX A - BUILDING LOCATION SKETCHES 
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APPENDIX B - MATERIAL DESCRIPTION AND QUANTITY 
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