F.AU. TOTAL | SHEET
BTE, SECTION COUNTY SHEETS |  NO.
2324 | 09-00017-00~RS KANE 11 8

CONTRACT NO. 63295

Plotted: August 12, 2009 ® 9:22 AM By: Terri Seidler—Johnson — Tab: 06 Sched Quant 22x34

T QUANTITIES SCHEDULE { - -
F0600625 40603335 40600100 44000167 e -
§ | BAVENENT [PAVENENT|(EVEL BING|  FhA SURF | BITWATL | A SURFACE | AND REPLACEMENT SCHEDULE i
BAVEMENT | PAVEMENT A AREA CSE, MIXD, NSO|PRIME COAT
STA LOCATION WIDTH (FT) | LENGTH FT)| _ (SQFT) (5Q YD) (TONS) (GALLLON) Dégg‘;ioé’w 60.}255700 £0205700 X0321558
TG+ 30 10 29+ 00 |MAINLINE 30 7,870 56,100 6,233.3 6992 3,116.7 WARNINGS | WARNINGS
25+00 to 32+25 |MAINLINE 37 325 12,025 1,336.1 1499 €68.1 Wi 0 | TENGTH &5 EACH)
52425 t0 41+15 [MAINLINE El 500 27,900 3,100.0 X 77 1,550.0 5,100.0 i :
47+15 fo 56+40 |MAINLINE 60 1525 91,500 10,166.7 5762 1,140.5 5,083.3 10,166.7 vy
56740 to 57403 IMAINLINE 2 &3 1638 1820 0.2 204 910 182.0 7 v 5 5
MAINLINE 500 [ 5.0 00 [ 6.0 < = 5 =
MATNLINE 500 0 0.0 00 00 0.0 =
TAINLINE 500 0 6.0 5.0 0.0 00 4 4 2 g
74750 |DUCHESS LANE BEGIN REMOVAL 35 FROM MAINLINE 780.0 70.1 302 5.0 fx 2 ; 2
1820 TIMBER LANE BEGIN REMOVAL 25' FROM MAINLINE 7200 67 135 €05 . Z 3 5
26+70 HIGH AVENUE BEGIN REMOVAL 25 FROM MAINLINE 110.0 62 123 550 < v 5 5
26+00 MIDDLE SCHOOL ENTRANGE | BEGIN REMOVAL 20 FROM MAINLINE T16.8 62 23 55.0 70 o < =5 % v 5 3
31+10 PANAMA STREET BEGIN REMOVAL 25 FROM MAINLINE 110.0 6.2 123 550 750 R + = 5 7 z 5
31440 EDGEWOOD COURT BEGIN REMOVAL 25 FROM MAINLINE 120.0 6.7 135 §0.0 ST o 4 5 5= 7 5 5
34470 SOUTH STREET BEGIN REMOVAL 25 FROM MAINLINE 110.0 6.2 123 55.0 e 18 7 % 5 I o 5
36760 TERWILLIGER AVENUE BEGIN REMOVAL 25 FROM MAINLINE 740.0 78 57 76.0 T R 4 = =5 T 3 5
37470 GROVE AVENUE BEGIN REMOVAL 25 FROM MAINLINE 100.0 56 [ 50.0 o o 7 5 = 3 = =
41420 JACKSON AVENUE BEGIN REMOVAL 25 FROM MAINLINE 190.0 10.7 213 95.0 ——%5 T 4 S 5 = 5 5
24750 JEFFERSON STREET BEGIN REMOVAL 0' FROM MAINLINE 0.0 0.0 0.0 0.0 s i 4 z 5 B 5 5
750 WASHINGTON STREET BEGIN REMOVAL 15 FROM MAINLINE 550 53 0.7 475 s =
7870 [RINN AVENUE BEGIN REMOVAL 40 FROM MAINLINE 7760 55 79.1 5.0 ggigg FLeT j 360 122‘; 4 2 8
51360 MILL STREET BEGIN REMOVAL 20 FROM MAINLINE 70.0 39 78 350
5270 KEVES AVENUE |BEGIN REMOVAL G FROM MAINLINE, 0.0 006 0.0 65 39470 LT 4 6 24
j T 1270.0 113216 4070 LT 4 > 20
e o s e e e B TH i +00 ki 7 ) T " 5 5
o ok - et R 41+00 RT 4 B 2 [ 2 6
12700 =T €35 127 §26 g 7 6
43+00 RT B 10 80
1430 RT g [ 54 [ F T8
3470 [N ] 55 55 [ ] 78
44+70 53 55 T 51 17 Z 72
SRR 47420 RT 65 128 81 3 F 26
 BRIVEWAY | - 47+80 BT 75 2 90 14 2 28
1 DRVEWAY | DRIVEWAY REM. & REPL. | BUTTJOINT | "BUTTJOINT | BUTTJOINT 48+00 LT 95 103.5 983 4 2 8
"SR "LOCATION WIDTHET | TLENSTHED T EevD) T TTwWinTHED T ENGTHED [T savn 49+20 LT 5 48 240
14+60 DRIVEWAY a2 13 81 51+00 LT 4 164 656 8 2 18
53+70 DRIVEWAY 14 6 9 52450 LT 4 25 100
10+30 MAINLINE BUTT JOINT 5 91 51 53+30 LT 4 S 20
14780 SIDE ROAD BUTT JOINT 5 3 7 53+80 LT 4 41 164
18+20 SIDE ROAD BUTT JOINT 5 E) 16 b 1 , - N2
26+70 SIDE ROAD BUTT JOINT. 5 31 17 [ . SF
28+00 SIDE ROAD BUTT JOINT 5 3 7
37+20 SIDE ROAD BUTT JOINT. 5 22 2 0 ,
31+40 SIDE ROAD BUTT JOINT 5 29 16 = EACH
24+70 SIDE ROAD BUTT JOINT. B F) 6
36+60 SIDE ROAD BUTT JOINT 5 37 21
37+70 SIDE ROAD BUTT JOINT 5 25 14
41+20 SIDE ROAD BUTT JOINT 5 63 35 {RESTORATION SCHEDULE )
44+50 SIDE ROAD BUTT JOINT 5 120 67 e -
47450 SIDE ROAD BUTT JOINT 5 5 31
4870 SIDE ROAD BUTT JOINT. 5 36 70
51160 SIDE ROAD BUTT JOINT. 5 26 14
52+70 SIDE ROAD BUTT JOINT, 5 & 35
57+03 MAINLINE BUTT JOINT 5 [E] 11 [BEAIND CURB AND GUTTER REMOVAL
: ADJAGENT 10 SIDEWALK REMOVAL 3 245 556 T
[PAVEMENT MARKINGS SCHEDULE - o y, T B N o = T
74300200
WORKZONE - o ) 17 STRIP REFILC.
TEMPORARY | SHORT TERM PAVEMENT CRAGK
PAVEMENT |  PAVEMENT MARKING G IOFFSET 1 TREAT. (FOOT)
THERMOPLASTIC PAVEMENT MARKINGS MARKING MARKING REMOVAL 7030 7O 29+00 |5 1870
) 3§ 6" 7 24 LETTERS & SYMBOLS 7 20+00 TO 3250 16 LT 350
: YELLOW WHITE, WHITE VELLOW WHITE WHITE ARROW 8 ONLY WHITE | RAILROAD XING WHITE 26700 TO 3250 16 RT. 350
TYPE STA / DESCRIPTION |LOCATION LF F iF F LF LF SQFT SO FT F F SQFT 35750 TO 41400 15 550
TANE LINES 70+33 70 57+03 CONTINUOUS EXCEPT INIERSECTIONS 7770 3568 41400 TO 57+03 |15 LT 603
TURN LANES 11400 SB AT ROUTE 72 134 36.4 Z1+00 70 57403 {0 7603
30160 NE AT EDGEWOOD 131 36.4 41700 70 57405 |15 RT 1603
DIAGONAL AREAS 32+00 NORTH OF EDGEWQOD 35 IMISC. CRACKING (AS NEEDED) 2301
{STOP BARS 70+30 SB AT ROUTE 72 43 10530
CROSSWALK 26+70 ACROSS HIGH )
37470 ACROSS STATE AT SCHOOL ENTRANCE €0 50
26400 ACROSS SCHOOL ENTRANCE 3
31720 ACROSS PANAMA &1
31+40 ACROSS EDGEWOOD 75
3476 ACROSS SOUTH S TREET 61
56730 ACRCSS STATE AT TERWILLIGER 67 73
3660 ACROSS TERWILLIGER 76
37470 ACROSS GROVE 57
27+30 AT STATE AND JACKSON 350
4450 AT STATE AND JEFFERSON 535
47450 AT STATE AND WASHINGTON 245
RAILROAD XING 19+50 STATE STREET 90 1324
BARKING AREAS 41450 1O 56+50 BOWNTOWN 2669 1920 186
SHORT TERM MARKINGS 110+33 TO 57403 AS NEEDED 300 100
7770 3660 35 123 514 1324
e, R S ... 1e8 b 138 e U8B ... 3088 [T I
. T FOOT FOOT FOOT S¢ FoOT FoOT SF
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