



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 28, 2009

SUBJECT: FAP Route 638
Project ACBRF-0638 (012)
Section 129BR
Henry County
Contract No. 64A04
Item No. 63, November 6, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised page ii of the Table of Contents to the Special Provisions.
3. Added page 90 to the Special Provisions.
4. Revised sheets 1, 3, 6, 7, 12 & 30 - 33 of the Plans.
5. Added sheets 23A - 23D to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: George F. Ryan, Region 2, District 2; Bill Frey; R. E. Anderson; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

64A04

State Job # - C-92-059-09
 PPS NBR - 2-13760-0100
 County Name - HENRY - -
 Code - 73 - -
 District - 2 - -
 Section Number - 129BR

Project Number
 ACBRF-0638/012/

Route
 FAP 638

* REVISED : OCTOBER 28, 2009

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
XX005381	SLOPED HEADWALL T1	EACH	3.000				
XX006929	REPLACE SECTION CRNER	EACH	1.000				
* X0322263	CULVERT DROP BOX	EACH	1.000				
Z0005400	BREAKER-RUN CR STONE	TON	178.000				
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030260	IMP ATTN TEMP FRN TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
* Z0068800	STONE LINED DITCH	SQ YD	326.000				
* 20200100	EARTH EXCAVATION	CU YD	14,482.000				
21301084	EXPLOR TRENCH 84	FOOT	150.000				
25000210	SEEDING CL 2A	ACRE	2.000				
25000310	SEEDING CL 4	ACRE	2.750				
25000400	NITROGEN FERT NUTR	POUND	430.000				
25000500	PHOSPHORUS FERT NUTR	POUND	430.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 64A04

State Job # - C-92-059-09
 PPS NBR - 2-13760-0100
 County Name - HENRY - -
 Code - 73 - -
 District - 2 - -
 Section Number - 129BR

Project Number
 ACBRF-0638/012/

Route
 FAP 638

* REVISED : OCTOBER 28, 2009

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
25000600	POTASSIUM FERT NUTR	POUND	430.000				
25000750	MOWING	ACRE	4.750				
25100115	MULCH METHOD 2	ACRE	1.800				
25100630	EROSION CONTR BLANKET	SQ YD	14,200.000				
28000250	TEMP EROS CONTR SEED	POUND	1,900.000				
28000300	TEMP DITCH CHECKS	EACH	12.000				
28000400	PERIMETER EROS BAR	FOOT	210.000				
28000500	INLET & PIPE PROTECT	EACH	1.000				
28100107	STONE RIPRAP CL A4	SQ YD	3,620.000				
28200200	FILTER FABRIC	SQ YD	3,620.000				
31100300	SUB GRAN MAT A 4	SQ YD	213.000				
* 35101400	AGG BASE CSE B	TON	119.000				
35101600	AGG BASE CSE B 4	SQ YD	914.000				
40201000	AGGREGATE-TEMP ACCESS	TON	50.000				
40600625	LEV BIND MM N50	TON	242.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 64A04

State Job # - C-92-059-09
 PPS NBR - 2-13760-0100
 County Name - HENRY - -
 Code - 73 - -
 District - 2 - -
 Section Number - 129BR

Project Number
 ACBRF-0638/012/

Route
 FAP 638

* REVISED : OCTOBER 28, 2009

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
40600982	HMA SURF REM BUTT JT	SQ YD	173.000				
40600990	TEMPORARY RAMP	SQ YD	46.000				
40603310	HMA SC "C" N50	TON	440.000				
40800050	INCIDENTAL HMA SURF	TON	10.000				
44004250	PAVED SHLD REMOVAL	SQ YD	121.000				
44201433	CL C PATCH T4 16	SQ YD	191.000				
48101200	AGGREGATE SHLDS B	TON	420.000				
48203029	HMA SHOULDERS 8	SQ YD	1,035.000				
50100100	REM EXIST STRUCT	EACH	1.000				
* 50100300	REM EXIST STRUCT N1	EACH	1.000				
* 50100400	REM EXIST STRUCT N2	EACH	1.000				
50104400	CONC HDWL REM	EACH	2.000				
50105220	PIPE CULVERT REMOV	FOOT	17.000				
50200450	REM/DISP UNS MATL-STR	CU YD	160.000				
50800105	REINFORCEMENT BARS	POUND	27,860.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

64A04

State Job # - C-92-059-09
 PPS NBR - 2-13760-0100
 County Name - HENRY - -
 Code - 73 - -
 District - 2 - -
 Section Number - 129BR

Project Number
 ACBRF-0638/012/

Route
 FAP 638

* REVISED : OCTOBER 28, 2009

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
50800205	REINF BARS, EPOXY CTD	POUND	740.000				
50800515	BAR SPLICERS	EACH	114.000				
51205200	TEMP SHT PILING	SQ FT	1,859.000				
51500100	NAME PLATES	EACH	1.000				
* 54001000	BOX CUL END SECT	EACH	1.000				
54003000	CONC BOX CUL	CU YD	209.400				
542D0229	P CUL CL D 1 24	FOOT	65.000				
* 542D5515	P CUL CL D 1 EQRS 60	FOOT	48.000				
54213459	END SECTIONS 24	EACH	2.000				
60100935	PIPE DRAINS 10	FOOT	10.000				
60100945	PIPE DRAINS 12	FOOT	10.000				
60100955	PIPE DRAINS 15	FOOT	10.000				
61133100	FLD TILE JUN VAULT 2D	EACH	3.000				
61140000	STORM SEWER SPEC 8	FOOT	80.000				
61140100	STORM SEWER SPEC 10	FOOT	55.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

64A04

State Job # - C-92-059-09
 PPS NBR - 2-13760-0100
 County Name - HENRY - -
 Code - 73 - -
 District - 2 - -
 Section Number - 129BR

Project Number
 ACBRF-0638/012/

Route
 FAP 638

* REVISED : OCTOBER 28, 2009

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
61140200	STORM SEWER SPEC 12	FOOT	55.000				
63000001	SPBGR TY A 6FT POSTS	FOOT	375.000				
63000025	SPBGR ATTACH TO STR	FOOT	75.000				
63100169	TR BAR TRM T1 SPL FLR	EACH	4.000				
63200310	GUARDRAIL REMOV	FOOT	542.000				
63500105	DELINEATORS	EACH	6.000				
66600105	FUR ERECT ROW MARKERS	EACH	20.000				
66700305	PERM SURV MKRS T2	EACH	2.000				
67000400	ENGR FIELD OFFICE A	CAL MO	5.000				
67100100	MOBILIZATION	L SUM	1.000				
70100405	TRAF CONT-PROT 701321	EACH	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70100500	TRAF CONT-PROT 701326	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	2.000				
70106500	TEMP BR TRAF SIGNALS	EACH	1.000				

METAL HARDWARE CAST INTO CONCRETE (BDE)..... 53
NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE) 53
PAVEMENT MARKING REMOVAL (BDE) 54
PAYMENTS TO SUBCONTRACTORS (BDE) 55
PAYROLLS AND PAYROLL RECORDS (BDE) 56
PERSONAL PROTECTIVE EQUIPMENT (BDE) 57
PIPE CULVERTS (BDE) 57
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) 61
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 61
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 68
REINFORCEMENT BARS (BDE) 68
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)..... 70
SEEDING (BDE) 70
SILT FILTER FENCE (BDE) 72
STEEL PLATE BEAM GUARDRAIL (BDE) 73
STONE GRADATION TESTING (BDE) 73
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 73
TEMPORARY EROSION CONTROL (BDE) 73
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 74
404 PERMIT 79
STORM WATER POLLUTION PREVENTION PLAN..... 82
REMOVAL OF EXISTING STRUCTURES NO. 1..... 90
REMOVAL OF EXISTING STRUCTURES NO. 2..... 90

Revised 10/28/2009

REMOVAL OF EXISTING STRUCTURES NO. 1

This work shall be done in accordance with Section 440 of the Standard Specifications and as specified herein.

Remove and properly dispose of existing field entrance culvert, concrete end sections and anything hindering the construction of the new field entrance culvert, end section and drop box at the location indicated in the plans.

This work shall be paid for at the contract unit price per each for REMOVAL OF EXISTING STRUCTURES NO. 1 which price shall include all labor, materials and equipment necessary to complete the work, as per the Resident Engineer.

REMOVAL OF EXISTING STRUCTURES NO. 2

This work shall be done in accordance with Section 440 of the Standard Specifications and as specified herein.

Remove and properly dispose of existing concrete drop box and anything hindering the construction of the new drop box and ditch at the location indicated in the plans.

This work shall be paid for at the contract unit price per each for REMOVAL OF EXISTING STRUCTURES NO. 2 which price shall include all labor, materials and equipment necessary to complete the work, as per the Resident Engineer.

Added 10/28/2009