


SUBGRADES & SUBBASE SCHEDULE									
LOCATION				GEOTECHNICAL FABRIC FOR GROUND STABILIZATION (SO M)	PROCESSING MODIFIED SOILS, 300MM (SO M)	LIME (M TON)	SUBBASE GRANULAR MATERIAL, TYPE A (M TON)	SUBBASE GRANULAR MATERIAL, TYPE C (M TON)	STABILIZED SUB-BASE HOT-MIX ASPHALT, 100MM (SO M)
STATION	TO	STATION	SIDE						
I-55									
36+300.000	-	36+500.000			3,145	84.9			
36+500.000	-	37+410.915			31,097	839.6			
37+410.915	-	37+412.787			32	0.9			
37+410.915	-	37+413.987			15	0.4			
37+533.948	-	37+537.247			15	0.4			
37+535.148	-	37+537.247			36	1.0			
37+537.247	-	38+424.582			30,292	817.8			
38+424.582	-	38+513.159			2,906	78.5			
38+210.800	-	38+317.850			149	4.0			
38+210.800	-	38+317.850			422	11.4			
38+317.850	-	38+513.159			937	25.3			
38+208.250	-	38+403.950			952	25.7			
38+208.250	-	38+403.950			939	25.4			
38+403.950	-	38+418.950			74	2.0			
38+418.950	-	38+513.159			452	12.2			
38+574.927	-	38+659.493			3,411	92.1			
38+659.493	-	40+154.759			59,192	1,598.2			
40+154.759	-	40+242.844			3,553	95.9			
40+242.844	-	40+259.130			669	18.1			
40+259.130	-	40+275.000			640	17.3			
40+275.000	-	40+347.530			1,686	45.5			
40+347.530	-	40+486.000			3,116	84.1			
36+300.000	-	36+500.000	OUTSIDE LT & RT						3,145
36+500.000	-	37+382.000	MAINLINE						30,110
37+566.000	-	38+424.582	MAINLINE						29,310
38+208.250	-	38+403.953	PAVT & SHLD LT						1,891
38+403.953	-	38+513.159	SHLD LT						74
38+418.953	-	38+510.878	SHLD LT						441
38+424.582	-	38+481.900	MAINLINE						1,906
38+210.800	-	38+317.851	PAVT & SHLD RT						571
38+317.851	-	38+510.878	SHLD RT						955
38+481.900	-	38+510.878	SHLD CL						286
38+576.127	-	38+584.065	SHLD LT, RT, CL						155
38+584.065	-	38+606.200	SHLD LT, RT, CL						415
38+606.200	-	38+659.493	MAINLINE & SHLD						2,150
38+659.493	-	40+154.759	MAINLINE & SHLD						59,192
40+154.759	-	40+242.844	MAINLINE & SHLD						3,553
40+242.844	-	40+259.130	MAINLINE & SHLD						669
40+259.130	-	40+275.000	MAINLINE & SHLD						640
40+275.000	-	40+350.000	PAVT & SHLD LT, RT						1,744
40+350.000	-	40+486.000	PAVT & SHLD LT, RT						3,060
38+240.054	-	38+286.286	S.P.C.S.L. STRUCTURE						
LINDEN ST.									
1+055.000	-	1+185.000		1,087			396	792	
1+280.000	-	1+300.000		167			61	122	
I-55 TOTALS				0	143,730	3,881.0	0	0	140,267
LINDEN ST. TOTALS				1,254	0	0	457	914	0
GRAND TOTALS				1,254	143,730	3,881.0	457	914	140,267

6/18/2009
#FILE*

LAYOUT	JH	03/16/04
DRAWN	JH	03/16/04
REVIEWED	DLH	03/18/04

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 55
SECTION (57-4)R, HBY, HBR, (57-4)B)DM
MCLEAN COUNTY
SCHEDULE OF QUANTITIES

REVISIONS	
NAME	DATE

 HANSON	JOB NO. 94S2063
	DATE 6/18/2009