

SCHEDULE OF QUANTITIES

TEMPORARY RAMP

LOCATION	QUANTITY (SQ YD)
F. A. P. 777 (IL 185)	
STA. 399+66.92 TO STA. 399+71.92	14.44
STA. 492+43.09 TO STA. 492+48.09	18.89
LIMITS OF IMPROVEMENT - 492+48.09	
BRIDGE OMISSION - S. N. 068-0027	
LIMITS OF IMPROVEMENT - STA. 492+91.29	
STA. 492+91.29 TO STA. 492+96.29	18.89
STA. 499+29.95 TO STA. 499+34.95	21.11
LIMITS OF IMPROVEMENT - STA. 499+34.95	
BRIDGE OMISSION - S. N. 068-0505	
LIMITS OF IMPROVEMENT - STA. 501+51.95	
STA. 501+51.95 TO STA. 501+56.95	18.89
STA. 861+13.00 TO STA. 861+18.00	14.44
Mulberry Grove Rd.	
STA. 8+68.00 TO STA. 8+63.00	14.44
PROJECT TOTAL	122

INCIDENTAL HOT-MIX ASPHALT SURFACING

LOCATION	QUANTITY (TON)
PE'S AND CE'S	538.52
Side Roads	137.41
PROJECT TOTAL	676

AGGREGATE SHOULDERS, TYPE B

LOCATION	QUANTITY (TON)
F. A. P. 777 (IL 185)	
STA. 396+66.92 TO STA. 462+75.00	501.72
STA. 466+40.00 TO STA. 467+25.00 RT	3.23
STA. 467+25.00 TO STA. 479+69.00	94.45
STA. 479+69.00 TO STA. 486+19.00 LT	24.68
STA. 486+19.00 TO STA. 490+38.00	31.81
STA. 490+38.00 TO STA. 490+55.00 LT	0.65
LIMITS OF IMPROVEMENT - 492+48.09	
BRIDGE OMISSION - S. N. 068-0027	
LIMITS OF IMPROVEMENT - STA. 492+91.29	
STA. 494+91.00 TO STA. 495+75.00 RT	3.19
STA. 495+75.00 TO STA. 497+53.00	13.51
STA. 497+53.00 TO STA. 498+12.00 LT	2.24
LIMITS OF IMPROVEMENT - 499+34.95	
BRIDGE OMISSION - S. N. 068-0505	
LIMITS OF IMPROVEMENT - STA. 501+51.95	
STA. 502+66.00 TO STA. 503+75.00 RT	4.14
STA. 503+75.00 TO STA. 740+20.00	1,795.27
STA. 740+20.00 TO STA. 743+70.00 RT	13.29
STA. 743+70.00 TO STA. 791+06.00	359.59
STA. 790+98.00 TO STA. 791+81.00 LT	3.15
STA. 806+98.00 TO STA. 807+30.00 RT	1.21
STA. 807+30.00 TO STA. 849+18.00	317.98
STA. 849+18.00 TO STA. 849+50.00 LT	1.21
STA. 854+75.00 TO STA. 861+18.00	48.82
Mulberry Grove Rd.	
STA. 9+87.00 TO STA. 8+63.00	115.98
SUBTRACT	
SIDE ROADS AND ENTRANCES	-29.93
PROJECT TOTAL	3,307

HOT-MIX ASPHALT SHOULDERS

LOCATION	QUANTITY (TON)
F. A. P. 777 (IL 185)	
STA. 462+75.00 TO STA. 466+40.00	30.66
STA. 466+40.00 TO STA. 467+25.00 LT	3.57
STA. 478+80.00 TO STA. 486+67.00 RT	33.05
STA. 488+09.00 TO STA. 490+38.00 LT	12.82
STA. 490+38.00 TO STA. 490+85.00	5.26
STA. 490+85.00 TO STA. 491+00.00	1.40
LIMITS OF IMPROVEMENT - 492+48.09	
BRIDGE OMISSION - S. N. 068-0027	
LIMITS OF IMPROVEMENT - STA. 492+91.29	
LIMITS OF IMPROVEMENT - STA. 499+34.95	
BRIDGE OMISSION - S. N. 068-0505	
LIMITS OF IMPROVEMENT - STA. 501+51.95	
STA. 505+50.00 TO STA. 505+65.00	1.40
STA. 505+65.00 TO STA. 507+83.00	24.42
STA. 507+83.00 TO STA. 508+74.00 RT	5.10
STA. 740+20.00 TO STA. 743+70.00 LT	14.70
STA. 788+20.00 TO STA. 789+70.00 RT	10.50
STA. 789+70.00 TO STA. 791+00.00 RT	12.74
STA. 791+00.00 TO STA. 796+50.00	107.80
STA. 796+50.00 TO STA. 797+00.00 LT	4.90
STA. 796+50.00 TO STA. 797+00.00 RT	5.60
STA. 797+00.00 TO STA. 805+00.00	179.20
STA. 805+00.00 TO STA. 806+98.00 LT	22.18
STA. 806+98.00 TO STA. 807+97.00 LT	7.28
STA. 849+18.00 TO STA. 849+50.00 RT	1.34
STA. 849+50.00 TO STA. 859+40.70	83.22
STA. 859+40.70 TO STA. 859+48.00 RT	0.31
PROJECT TOTAL	568