October 13, 2009

SUBJECT: FAU Route 7978 (Old US 36)

Section (17,18,19) Microsurfacing

Sangamon County Contract No. 72D04

Item No. 120, November 6, 2009 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Ted Jalucklye P.E.

**Engineer of Project Management** 

cc: Roger Driskell, Region 4, District 6; Bill Frey; Estimates

TBW:DB:jc

## ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 72D04

State Job # - C-96-100-09 PPS NBR - 6-66511-0100

SANGAMON- -

Code - 167 - - District - 6 - -

County Name -

Section Number - (17,18,19)MICROSURFACING

Project Number	Route
	FAU 7978

Pay Item Description	Unit of Measure	Quantity	Х	Unit Price	=	Total Price
CAPE SEAL	SQ YD	126,909.000				
TEMP RAIS PAV MK	EACH	2,197.000				
PAVT PATCH T2 14	SQ YD	120.000				
MOBILIZATION	L SUM	1.000				
TRAF CONT-PROT 701201	L SUM	1.000				
FRAF CONT-PROT 701306	L SUM	1.000				
SHORT-TERM PAVT MKING	FOOT	4,393.000				
WORK ZONE PAVT MK REM	SQ FT	1,464.000				
PT PVT MK LTRS & SYMB	SQ FT	122.400				
PAINT PVT MK LINE 5	FOOT	109,825.000				
PAINT PVT MK LINE 24	FOOT	66.000				
RAISED REFL PAVT MKR	EACH	549.000				
RAISED REF PVT MK REM	EACH	549.000				
	EAPE SEAL EMP RAIS PAV MK PAVT PATCH T2 14 MOBILIZATION RAF CONT-PROT 701201 RAF CONT-PROT 701306 CHORT-TERM PAVT MKING VORK ZONE PAVT MK REM PAT PVT MK LTRS & SYMB PAINT PVT MK LINE 5 PAINT PVT MK LINE 24 RAISED REFL PAVT MKR	EAPE SEAL  EMP RAIS PAV MK  EACH  AVT PATCH T2 14  SQ YD  MOBILIZATION  RAF CONT-PROT 701201  RAF CONT-PROT 701306  CHORT-TERM PAVT MKING  FOOT  VORK ZONE PAVT MK REM  T PVT MK LTRS & SYMB  PAINT PVT MK LINE 5  FOOT  CAINT PVT MK LINE 24  EAISED REFL PAVT MKR  EACH	SAPE SEAL         SQ YD         126,909.000           EMP RAIS PAV MK         EACH         2,197.000           EAVT PATCH T2 14         SQ YD         120.000           IOBILIZATION         L SUM         1.000           RAF CONT-PROT 701201         L SUM         1.000           RAF CONT-PROT 701306         L SUM         1.000           SHORT-TERM PAVT MKING         FOOT         4,393.000           VORK ZONE PAVT MK REM         SQ FT         1,464.000           PAINT PVT MK LINE S         FOOT         109,825.000           PAINT PVT MK LINE 5         FOOT         66.000           PAINT PVT MK LINE 24         FOOT         66.000           PAINT PVT MK LINE 24         FOOT         549.000	SQ YD 126,909.000  EMP RAIS PAV MK EACH 2,197.000  AVT PATCH T2 14 SQ YD 120.000  IOBILIZATION L SUM 1.000  RAF CONT-PROT 701201 L SUM 1.000  FRAF CONT-PROT 701306 L SUM 1.000  HORT-TERM PAVT MKING FOOT 4,393.000  VORK ZONE PAVT MK REM SQ FT 1,464.000  AT PVT MK LTRS & SYMB SQ FT 122.400  PAINT PVT MK LINE 5 FOOT 109,825.000  PAINT PVT MK LINE 24 FOOT 66.000  CAISED REFL PAVT MKR EACH 549.000	EAPE SEAL  SQ YD  126,909.000  EMP RAIS PAV MK  EACH  2,197.000  AVT PATCH T2 14  SQ YD  100BILIZATION  L SUM  1.000  RAF CONT-PROT 701201  L SUM  1.000  RAF CONT-PROT 701306  L SUM  1.000  CHORT-TERM PAVT MKING  FOOT  VORK ZONE PAVT MK REM  SQ FT  1,464.000  T PVT MK LTRS & SYMB  SQ FT  109,825.000  AINT PVT MK LINE 5  FOOT  66.000  CAISED REFL PAVT MKR  EACH  549.000	EAPE SEAL  SQ YD  126,909.000  EMP RAIS PAV MK  EACH  2,197.000  AVT PATCH T2 14  SQ YD  120.000  IOBILIZATION  L SUM  1.000  RAF CONT-PROT 701201  L SUM  1.000  RAF CONT-PROT 701306  L SUM  1.000  HORT-TERM PAVT MKING  FOOT  4,393.000  VORK ZONE PAVT MK REM  SQ FT  1,464.000  T PVT MK LTRS & SYMB  SQ FT  109,825.000  AINT PVT MK LINE 5  FOOT  66.000  CAISED REFL PAVT MKR  EACH  549.000