

# BAUGH AVENUE ROUNDABOUT CONSTRUCTION DETOUR

- 1 ROAD WORK 1/2 MILE (W20-1)  
KEEP MOUNTED THROUGHOUT CONSTRUCTION  
SEE HIGHWAY STANDARD 701451
- 2 EXIT CLOSED (E5-2a)  
(DO NOT MOUNT ON EXISTING SIGN POSTS)  
SEE HIGHWAY STANDARD 701451
- 3 DETOUR (M4-B)  
MOUNT TO EXISTING GUIDE SIGN
- 4 END DETOUR (M4-8a)
- 5 IL ROUTE 3

- 6 TYPE III BARRICADES WITH  
R11-2 (ROAD CLOSED)
- DETOUR ROUTE
- MOUNT EXIT CLOSED SIGN BELOW EXISTING  
EXIT SIGN AND PLACE ON SEPARATE POSTS

**NOTES:**

1. THIS DETOUR SHALL BE USED TO REDIRECT IL ROUTE 3 (NORTH) TRAFFIC AROUND BAUGH AVENUE DURING CLOSURE OF THE BAUGH AVENUE EXIT FROM I-64 (WB) AND CONSTRUCTION OF THE ROUNDABOUT AT BAUGH AVENUE AND 18th STREET.
2. SEE HIGHWAY STANDARD 701451 FOR EXIT RAMP CLOSURE.
3. THE CONTRACTOR SHALL COORDINATE ALL TRAFFIC CONTROL WORK ON THIS PROJECT WITH ADJOINING OR OVERLAPPING PROJECTS, INCLUDING SIGN AND BARRICADE PLACEMENT NECESSARY TO PROVIDE A UNIFORM TRAFFIC DETOUR PATTERN.

