



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 20, 2020

SUBJECT: FAP Route 326 / 71 / 697 (IL 47 / IL54 / IL9)
Project NHPP-STP-HSIP-RJI5(362)
Section ((17)SFY,Y,18)RS-4(127&X)RS-3
Ford County
Contract No. 66K20
Item No. 104, November 6, 2020 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised page ii of the Table of Contents to the Special Provisions
3. Added page 148 of the Special Provisions
4. Revised sheets 1-4, 17, 19 & 49 of the Plans
5. Added sheets 54A & 54B to the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Jack A. Elston'.

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)..... 39
 BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) 40
 COMPENSABLE DELAY COSTS (BDE)..... 42
 DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 45
 DISPOSAL FEES (BDE) 55
 EMULSIFIED ASPHALTS (BDE) 56
 ENGINEER’S FIELD OFFICE AND LABORATORY (BDE) 59
 EQUIPMENT PARKING AND STORAGE (BDE) 62
 FUEL COST ADJUSTMENT (BDE)..... 63
 GROOVING FOR RECESSED PAVEMENT MARKINGS (BDE)..... 65
 HOT-MIX ASPHALT – BINDER AND SURFACE COURSE (BDE)..... 67
 HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 74
 HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFIED FOR I-FIT
 DATA COLLECTION) (BDE)..... 78
 HOT MIX ASPHALT – QUALITY CONTROL FOR PERFORMANCE (BDE)..... 81
 MOBILIZATION (BDE) 87
 PORTLAND CEMENT CONCRETE (BDE) 87
 PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)..... 88
 PORTLAND CEMENT CONCRETE PAVEMENT PATCHING (BDE)..... 89
 PREFORMED PLASTIC PAVEMENT MARKING TYPE D - INLAID (BDE) 90
 RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) 93
 REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 103
 STEEL COST ADJUSTMENT (BDE)..... 114
 STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE) 117
 SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 117
 SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 118
 TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)..... 118
 TRAFFIC CONTROL DEVICES - CONES (BDE)..... 119
 TRAINING SPECIAL PROVISIONS (BDE) 120
 IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION..... 122
 WARM MIX ASPHALT (BDE) 125
 WEEKLY DBE TRUCKING REPORTS (BDE)..... 126
 WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 127
 WORKING DAYS (BDE) 128
 PROJECT LABOR AGREEMENT 129
 FURNISHED EXCAVATION 148

FURNISHED EXCAVATION

(Effective July 1, 1990; Revised January 1, 2016)

This work shall consist of excavating, hauling, and placing suitable materials obtained from locations approved by the Engineer from outside the limits of the right of way.

The final surface of all embankment areas shall be seeded. The top 4 in. (100 mm) of the seeded areas shall be vegetation sustaining soil subject to the approval of the Engineer. The cost of shaping the slopes and providing vegetation sustaining soil will not be paid for separately but shall be included in the cost of FURNISHED EXCAVATION.

Method of Measurement. Furnished excavation will be measured per cubic yard (cubic meter) and shall be measured by truck volume methods at the point of unloading. The Engineer and the Contractor shall agree upon the volume of each truck before hauling begins.

Basis of Payment. This work will be paid for at the contract unit price per cubic yard (cubic meter) for FURNISHED EXCAVATION.

Added 10/20/2020