

SCHEDULE OF QUANTITIES

66600105 FURNISHING AND ERECTING RIGHT OF WAY MARKERS

EACH	LOCATION	REMARKS
1	337 + 97.83 @ 47' RT.	
1	339 + 0.00 @ 55' RT.	
1	339 + 50.00 @ 40' LT.	
1	340 + 0.00 @ 90' LT.	
1	340 + 0.00 @ 60' RT.	
1	340 + 50.00 @ 65' RT.	
1	341 + 0.00 @ 60' LT.	
1	342 + 50.00 @ 60' RT.	
1	343 + 0.00 @ 60' LT.	
1	343 + 75.00 @ 75' LT.	
1	345 + 0.00 @ 75' LT.	
1	345 + 50.00 @ 60' LT.	
1	347 + 79.89 @ 60' RT.	
1	348 + 0.00 @ 60' RT.	
1	349 + 0.00 @ 55' RT.	
1	350 + 0.00 @ 60' LT.	
1	351 + 0.00 @ 55' LT.	
1	356 + 0.00 @ 55' LT.	
1	358 + 50.00 @ 50' LT.	
1	359 + 0.00 @ 40' LT.	
1	359 + 50.00 @ 55' RT.	
1	1116 + 0.00 @ 20' LT.	Holly Rd.
1	1001 + 0.00 @ 50' RT.	E. Ebson Rd.
1	1001 + 50.00 @ 19.56' LT.	E. Ebson Rd.
1	1001 + 50.00 @ 20.44' RT.	E. Ebson Rd.
<hr/>		
25	TOTAL	

66700305 PERMANENT SURVEY MARKERS, TYPE II

EACH	LOCATION	REMARKS
2	LT/RT 344 + 58	Structure No. 098-0114
<hr/>		
2	TOTAL	

70106500 TEMPORARY BRIDGE TRAFFIC SIGNALS

EACH	LOCATION	REMARKS
1	RT/LT 336 + 69 TO 351 + 83	Stage 2 & Stage 3
<hr/>		
1	TOTAL	

70300100 SHORT TERM PAVEMENT MARKING

FOOT	LOCATION	REMARKS
493	336 + 34 TO 361 + 0	
<hr/>		
493	TOTAL	

70300220 TEMPORARY PAVEMENT MARKING - LINE 4"

FOOT	LOCATION	REMARKS
STAGE 2		
568	LT/RT 336 + 34 TO 342 + 0	Lt. Edge Line
600	RT 342 + 0 TO 348 + 0	Lt. Edge Line
372	RT/LT 348 + 0 TO 351 + 83	Lt. Edge Line
568	RT 336 + 34 TO 342 + 0	Rt. Edge Line
600	RT 342 + 0 TO 348 + 0	Rt. Edge Line
372	RT 348 + 0 TO 351 + 83	Rt. Edge Line
STAGE 3		
568	RT/LT 336 + 34 TO 342 + 0	Rt. Edge Line
600	LT 342 + 0 TO 348 + 0	Rt. Edge Line
384	LT/RT 348 + 0 TO 351 + 83	Rt. Edge Line
568	LT 336 + 34 TO 342 + 0	Lt. Edge Line
600	LT 342 + 0 TO 348 + 0	Lt. Edge Line
384	LT 348 + 0 TO 351 + 83	Lt. Edge Line
<hr/>		
6184	TOTAL	

70300280 TEMPORARY PAVEMENT MARKING - LINE 24"

FOOT	LOCATION	REMARKS
STAGE 2 & STAGE 3		
12	RT. STA. 336 + 44	
12	LT. STA. 351 + 83	
32	LT. STA. 1000 + 28	E Ebson Rd. stage 2
20	LT. STA. 1203 + 0	W Ebson Rd. stage 3
<hr/>		
76	TOTAL	

70301000 WORKZONE PAVEMENT MARKING REMOVAL

SQ. FT.	LOCATION	REMARKS
STAGE 2		
189.3	LT/RT 336 + 34 TO 342 + 0	Lt. Edge Line
200.0	RT 342 + 0 TO 348 + 0	Lt. Edge Line
124.0	RT/LT 348 + 0 TO 351 + 83	Lt. Edge Line
189.3	RT 336 + 34 TO 342 + 0	Rt. Edge Line
200.0	RT 342 + 0 TO 348 + 0	Rt. Edge Line
128.0	RT 348 + 0 TO 351 + 83	Rt. Edge Line
STAGE 3		
189.3	RT/LT 336 + 34 TO 342 + 0	Rt. Edge Line
200.0	LT 342 + 0 TO 348 + 0	Rt. Edge Line
128.0	LT/RT 348 + 0 TO 351 + 83	Rt. Edge Line
189.3	LT 336 + 34 TO 342 + 0	Lt. Edge Line
200.0	LT 342 + 0 TO 348 + 0	Lt. Edge Line
128.0	LT 348 + 0 TO 351 + 83	Lt. Edge Line
64.0	RT. STA. 1000 28	Stop Bar E. Ebson Rd.
40.0	RT. STA. 1203 0	Stop Bar W. Ebson Rd.
STAGE 4		
82.2	336 + 34 TO 361 + 0	Removal of Short Term Skips on Final Surface
<hr/>		
2251.5	TOTAL	

70400100 TEMPORARY CONCRETE BARRIER

FOOT	LOCATION	REMARKS
125	338 + 3 TO 339 + 27	Taper Section - Stage 2
950	339 + 27 TO 348 + 77	Tangent Section - Stage 2
125	348 + 77 TO 350 + 2	Taper Section - Stage 2
<hr/>		
1200	TOTAL	

70400200 RELOCATE TEMPORARY CONCRETE BARRIER

FOOT	LOCATION	REMARKS
87.5	338 + 40 TO 339 + 27	27
950	339 + 27 TO 348 + 77	77
87.5	348 + 77 TO 349 + 65	65
<hr/>		
1125	TOTAL	

78001110 PAINT PAVEMENT MARKING LINE - 4"

FOOT	LOCATION	REMARKS
WHITE		
695	RT. STA. 336 + 44 TO 1001 + 95	Edge Line around SE Quad of E. Ebson Rd.
376	LT. STA. 336 + 44 TO 1202 + 46	Edge Line around SW Quad of W. Ebson Rd.
136	LT. STA. 1202 + 46 TO 341 + 2	Edge Line around NW Quad of W. Ebson Rd.
182	RT. STA. 1001 + 95 TO 341 + 99	Edge Line around NE Quad of E. Ebson Rd.
1998	LT. STA. 341 + 2 TO 361 + 0	
1901	RT. STA. 341 + 99 TO 361 + 0	
YELLOW		
614	CL 336 + 44 TO 361 + 0	Skip Dashes
<hr/>		
11803	TOTAL (2 Applications)	

78001180 PAINT PAVEMENT MARKING LINE - 24"

FOOT	LOCATION	REMARKS
37	RT. STA. 1203 + 0	W. Ebson Rd. - Stop Bar
36	LT. STA. 1000 + 28	E. Ebson Rd. - Stop Bar
<hr/>		
146	TOTAL (2 Applications)	

78100100 RAISED REFLECTIVE PAVEMENT MARKERS

EACH	LOCATION	REMARKS
13	CL 339 + 0 TO 348 + 55	
<hr/>		
13	TOTAL	