October 28, 2008

SUBJECT: FAP Route 607

Project ACF-0607 (077)

Section 129BR Kendall County Contract No. 66667

Item No. 39, November 7, 2008 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 1 of the Schedule of Prices.
- 2. Revised sheet 4 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm Interim Bureau Chief Bureau of Design and Environment

By: Ted B. Walschleger, P. E.

Tett Daluklyon A.E.

**Engineer of Project Management** 

cc: George F. Ryan, Region 2, District 3; Mike Renner; R. E. Anderson; Estimates

TBW:MS:jc

## ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 66667

State Job # - C-93-056-05
PPS NBR - 3-40570-0000
County Name - KENDALL- -

Project Number ACF-0607/077/ Route FAP 607

Code - 93 - District - 3 - Section Number - 129 BR

Item Number	Pay Item Description	Unit of Measure	Quantity	х	Unit Price	=	Total Price
XX000061	STUMP REMOVAL	EACH	2.000				
* DELETED							
* X0321100	GEOTEX RETAIN WALL	SQ FT	76.000				
X0323988	TEMP SOIL RETEN SYSTM	SQ FT	470.000				
X0325751	DRIVE SOLDIER PILES	FOOT	302.000				
X7200201	WIDTH RESTRICT SIGN	L SUM	1.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
20100110	TREE REMOV 6-15	UNIT	203.000				
20100210	TREE REMOV OVER 15	UNIT	211.000				
20101000	TEMPORARY FENCE	FOOT	400.000				
20200100	EARTH EXCAVATION	CU YD	575.000				
20400800	FURNISHED EXCAV	CU YD	15.000				
21101615	TOPSOIL F & P 4	SQ YD	1,811.000				
21400100	GRADING & SHAP DITCH	FOOT	637.000				
25000300	SEEDING CL 3	ACRE	0.500				
		* RE\	/ISED : OCTOBER 28, 2008				