CONTRACT NO. 98542

F.A.S. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
932	(8,9,11)W,RS-1	*	401	16
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* JOHNSON & POPE

DRAINAGE STRUCTURE SCHEDULE (CONTINUED)

LOCATION STATION	OFFSET	PIPE CULVERTS																					INSERTION CULVERT LINER			PRECAST REINFORCED CONCRETE FLARED END SECTIONS								END SECTIONS						CAST-IN-PLACE REINFORCED CONCRETE END SECTIONS				CONCRETE COLLAR
		CLASS A											CLASS D																																
		TY 1						TY 2			TY 3		TY 1					TY 2																										
		15"	18"	24"	ERS 24"	30"	42"	24"	36"	48"	24"	48"	15"	18"	24"	30"	ERS 36"	15"	18"	27"	16"	32"	42"	15"	18"	24"	ERS 24"	30"	36"	42"	48"	15"	18"	24"	27"	30"	ERS 36"	16"	32"	42"	DOUBLE 32"	
		FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	FT	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA
JOHNSON CO. (CONT.)																																													
403+90.00	LT			23																						1																			
403+90.00	RT			25																						1																			
404+55.63	LT							27																		1																			
404+55.63	RT							30																		1																			
407+42.47	LT							28																		1																			
407+42.47	RT							39																		1																			
409+48.15	LT							29																		1																			
409+48.15	RT							37																		1																			
410+11.57	PEL												21																			2													
411+59.22	PEL												31																			2													
427+11.13	PEL													39																			2												
435+48.02	PEL																	148														2													
440+24.25	LT			5																						1																			1
444+69.10	SRR			60																						2																			
445+58.63	LT						4																							1															1
445+58.63	RT						9																							1															1
463+38.96	FEL																	47														2													
468+13.45	PEL																27																				2								
468+69.10	PER												30																			2													
470+26.95	PEL																25																				2								
471+17.36	PER												29																			2													
476+32.29	FEL																	49														2													
481+89.58	PER												37																			2													
481+94.53	PEL																		46														2												
484+86.61	PEL																		43														2												
489+35.60	PER												34																			2													
488+36.93	PEL																	45														2													
493+08.08	PER												37																			2													
497+51.30	LT			30																						1																			
497+51.30	RT			27																						1																			
502+24.88	PER													28																			2												
502+48.25	LT			21																						1																			
502+48.25	RT			22																						1																			
505+23.06	PEL												31																			2													
509+07.57	SRL			32																						2																			
515+31.62	LT							6																		1																			1
515+31.62	RT							16																		1																			1
518+95.62	FEL												40																			2													
522+61.07	LT							10																		1																			1
522+61.07	RT							13																		1																			1
526+76.83	LT							26																		1																			
526+76.83	RT							37																		1																			
531+18.16	LT																					93																		1				
531+18.16	RT																					80																		1				
SUBTOTAL (JOHNSON CO.)		8	36	601	0	0	21	1194	137	24	0	52	2318	140	146	171	52	636	89	0	0	467	0	2	6	72	0	0	6	4	4	146	12	8	0	8	4	0	2	0	2	40
POPE CO.																																													
550+87.67	SRL				38																						2																		
560+65.33	LT							26																		1																			
560+65.33	RT							31																		1																			
563+14.68	LT			27																						1																			
563+14.68	RT			48																						1																			
570+98.99	LT																				84																								
570+98.99	RT																				61																	1						
571+42.91	SRL										86															2																			
583+43.71	LT	36																						1																					1
583+43.71	RT	20																						1																					1
585+86.70	LT	28																						1																					1
585+86.70	RT	16																						1																					1
589+06.57	LT																							1																					1
589+06.57	RT																							1																					1
593+36.25	LT							50																		1																			
593+36.25	RT							38																		1																			
595+08.32	LT	6																						1																					1
595+08.32	RT																							1																					1

SCHEDULE CONTINUES ON NEXT SHEET

PLOT DATE = 8/29/2008
FILE NAME = c:\projects\d903298\d-03-03\d903298sum32
PLOT SCALE = 50.0000 ' / IN.
USER NAME = rollovr