CONTRACT NO. 98542

F.A.S RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
932	(8,9,11)W,RS-1	*	401	116
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* JOHNSON & PONE

PLAN — SURVEYED / DRAWN / ALIGNMENT CHECKED / GRADES CHECKED / STRUCTURES CHECKED / NOTATIONS CHKD / NOTE BOOK / NO. / DATE / BY

PROFILE — SURVEYED / DRAWN / GRADES CHECKED / STRUCTURES CHECKED / NOTATIONS CHKD / NOTE BOOK / NO. / DATE / BY

PIPE CULVERT REMOVAL

CONCRETE GUTTER, TYPE A

GUTTER OUTLET (SPECIAL)
GRATES & COVERS, TY 2A

BUILDING REMOVAL NO. 2

BUILDING REMOVAL NO. 3

BUILDING REMOVAL NO. 4

BUILDING REMOVAL NO. 5

PIPE CULVERT REMOVAL

STA. 398+54.97 ℄ FAS 932 =
STA. 1+00.00 ℄ CENTER STREET
ROAD TO BE CLOSED PERMANENTLY

BUILDING REMOVAL NO. 6

BUILDING REMOVAL NO. 7

BUILDING REMOVAL NO. 8

BUILDING REMOVAL NO. 9

STA. 404+39.75 ℄ FAS 932 =
STA. 12+00.00 ℄ EAST STREET

STA. 405+87.98 ℄ FAS 932 =
STA. 13+06.00 ℄ TRIGG TOWER ROAD

88°23'03"

69°21'18"

81°41'33"

STA 393+52.04
PIPE CULVERT REMOVAL
EXISTING 18" CMP
PIPE CULVERT
CLASS A, TYPE 2, 24"
PRECAST FES 24"
USFL 376.22
DSFL 370.56

WETLAND SITE 27

STA 398+32.93
PIPE CULVERT REMOVAL
EXISTING 24" CMP
PIPE CULVERT
CLASS A, TYPE 1, 24"
PRECAST FES 24"
USFL 379.82
DSFL 373.30

STA 399+75.24
PIPE CULVERT REMOVAL
EXTEND EXISTING PIPE CULVERT (24" RCP)
PIPE CULVERT
CLASS A, TYPE 2, 24"
1° SKEW LT AHEAD
CONCRETE COLLARS
PRECAST FES 24"
USFL 378.44
DSFL 372.66

WETLAND SITE 28

BUILDING REMOVAL NO. 10

STA 403+90
PIPE CULVERT
CLASS A, TYPE 1, 24"
PRECAST FES 24"
USFL 381.46
DSFL 380.70

STA 404+33.84
PIPE CULVERT REMOVAL
EXISTING 12" CMP

BUILDING REMOVAL NO. 12

BUILDING REMOVAL NO. 11

STA 404+55.63
PIPE CULVERT REMOVAL
EXISTING 18" CMP
PIPE CULVERT
CLASS A, TYPE 2, 24"
8° SKEW RT AHEAD
PRECAST FES 24"
USFL 380.37
DSFL 377.53

STA 404+79.08
PIPE CULVERT REMOVAL
EXISTING 12" CMP

PERIMETER EROSION BARRIER
INLET & PIPE PROTECTION
TEMPORARY DITCH CHECK

BM34 - R.R. SPIKE IN P.P. 35.4' RT
ELEV 377.12 STA 400+34.30

BM35 - "□" CUT IN HEAD WALL 15.5' RT
ELEV 388.65 STA 404+60

390 / 385 / 380 / 375 / 370 / 365 / 360 / 355 / 350

+52.04 376.22
+52.04 370.56
+32.93 379.82
+32.93 373.30
+54.97 380.68
+00.00 380.01
+76.01 378.44
+74.20 372.66
+00.00 380.96
PR LT DITCH
+00.00 382.46
PR LT DITCH
+97.17 381.46
+39.76 382.59
+49.86 380.70
+51.02 380.37
+60.66 377.53
PR LT DITCH
+00.00 382.43
+50.00 382.68
+50.00 381.90
+00.00 381.55
PR LT DITCH

-1.49% -2.07% +0.50% +0.50% -1.03% +2.65% +4.21% +0.50% -0.70%

| | | |