

X0324045	
SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE REMOVAL	
STATION	EACH
41ST DRIVE CONNECTOR	
520+10	1.0
531+60	1.0
41ST AVENUE DRIVE	
199+60	1.0
TOTAL	3

X0324775			
SEDIMENT CONTROL, STABILIZED CONSTRUCTION ENTRANCE MAINTENANCE			
STATION	LENGTH	WIDTH	SO YD
41ST DRIVE CONNECTOR			
520+10	100.0	30.0	333.3
531+60	100.0	30.0	333.3
41ST AVENUE DRIVE			
199+60	100.0	30.0	333.3
TOTAL			1,000

X0840000						
SANITARY SEWER REMOVAL 8"						
STATION	OFFSET	LOCATION	STATION	OFFSET	LOCATION	FOOT
41ST DRIVE CONNECTOR						
527+88	57.3	RT	528+48	32.8	RT	70
528+48	32.8	RT	0+00	0.0	LT	78
TOTAL						148

X2800500		
INLET PROTECTION, SPECIAL		
STATION	OFFSET	EACH
38th STREET		
150+74	21.6 RT	1
150+74	22.4 LT	1
151+61	40.0 LT	1
151+72	26.3 RT	1
151+95	33.8 LT	1
152+99	29.1 RT	1
153+00	33.9 LT	1
154+28	38.1 RT	1
154+43	61.0 LT	1
154+59	71.9 RT	1
155+26	65.9 LT	1
155+36	56.5 RT	1
155+47	42.5 LT	1
156+43	22.4 RT	1
162+25	28.0 RT	1
163+00	21.7 LT	1
163+00	27.8 RT	1
41st DRIVE CONNECTOR		
521+10	28.8 LT	1
534+35	22.8 LT	1
534+35	22.8 RT	1
533+03	22.8 RT	1
533+03	22.8 LT	1
533+96	22.8 LT	1
533+96	22.9 RT	1
534+21	32.4 LT	1
534+97	28.2 LT	1
535+10	23.3 LT	1
535+10	29.5 RT	1
536+00	34.8 RT	1
536+00	22.8 LT	1
536+90	34.9 RT	1
41st AVENUE DRIVE		
185+75	15.8 RT	1
185+75	27.8 LT	1
188+65	15.8 RT	1
188+65	27.8 LT	1
189+90	15.8 RT	1
189+90	27.8 LT	1
191+00	15.8 RT	1
191+00	27.8 LT	1
193+70	15.8 RT	1
193+70	27.8 LT	1
195+08	27.8 LT	1
196+79	44.1 LT	1
198+60	38.0 LT	1
198+60	29.8 RT	1
199+33	45.6 RT	1
199+34	52.6 LT	1
COALTOWN ROAD		
11+10	17.3 LT	1
11+10	20.9 RT	1
11+90	19.3 LT	1
11+90	30.5 RT	1
13+35	22.8 LT	1
13+35	34.9 RT	1
14+70	22.8 LT	1
15+10	22.8 LT	1
15+17	37.2 RT	1
16+10	22.8 LT	1
16+10	22.8 RT	1
18+31	32.4 LT	1
18+94	32.9 LT	1
SUBTOTAL		60

X2800500 CON'T		
INLET PROTECTION, SPECIAL		
STATION	OFFSET	EACH
18+95	27.6 RT	1
19+85	22.8 LT	1
19+85	33.5 RT	1
20+75	34.8 RT	1
21+65	42.1 RT	1
21+65	22.8 LT	1
22+63	22.8 LT	1
22+71	41.9 RT	1
24+95	22.8 LT	1
24+95	22.8 RT	1
26+95	22.8 RT	1
26+95	22.8 LT	1
SUBTOTAL		12
TOTAL		72

X4021000		
TEMPORARY ACCESS (PRIVATE ENTRANCE)		
STAGE / LOCATION	STATION	EACH
STAGE 1 - COALTOWN RD	10+25	1
STAGE 2 - COALTOWN RD	10+80	1
STAGE 3A - 40TH AVE	132+14	1
STAGE 3A - 40TH AVE	133+07	1
STAGE 3A - 40TH AVE	133+70	1
STAGE 3B - 40TH AVE	131+35	1
STAGE 3B - 40TH AVE	131+76	1
STAGE 3B - 40TH AVE	133+61	1
STAGE 3B - 40TH AVE	134+38	1
STAGE 3B - 40TH AVE	134+99	1
STAGE 3B - 40TH AVE	821+75	1
STAGE 3B - 40TH AVE	822+24	1
STAGE 3B - 40TH AVE	822+78	1
STAGE 3B - 40TH AVE	823+10	1
STAGE 3B - 40TH AVE	823+48	1
STAGE 5 - 38TH ST	156+29	1
STAGE 5 - 38TH ST	156+47	1
TOTAL		17

X4022000		
TEMPORARY ACCESS (COMMERCIAL ENTRANCE)		
LOCATION / STAGE	STATION	EACH
STAGE 1 - COALTOWN RD	14+45	1
STAGE 2 - COALTOWN RD	10+80	1
STAGE 3A - 41ST AVE DR	193+80	1
STAGE 3B - 41ST DR AVE	187+12	1
STAGE 5A - 41ST DR CONN	540+10	1
STAGE 5B - COALTOWN RD	27+41	1
STAGE 6 - 35TH ST	6+22	1
STAGE 7 - COALTOWN RD	16+90	1
STAGE 7 - COALTOWN RD	24+12	1
STAGE 7 - COALTOWN RD	27+41	1
TOTAL		10

X4400110					
TEMPORARY PAVEMENT REMOVAL					
STATION	STATION	LENGTH	WIDTH 1	WIDTH 2	SO YD
STAGE 2 - COALTOWN ROAD					
17+01		13	10.5	11.4	16.2
		20	11.4	6.9	20.3
		14	6.9	2.2	7.1
STAGE 4 - 41ST DRIVE CONNECTOR					
537+20	537+37	17	27.0	27.0	51.0
537+37	537+65	28	27.0	36.0	98.0
537+65	537+73	8	17.0	20.4	16.6
537+73	537+83	10	20.4	18.3	21.5
537+83	537+85	2	18.3	33.0	5.7
538+39	538+56	18	18.4	0.0	18.4
STAGE 6 - COALTOWN RD					
3+56	4+33	77	3.1	5.6	37.2
4+33	5+03	70	5.6	10.2	61.4
5+03	6+47	144	10.2	10.8	168.0
6+47	6+94	47	10.8	9.8	53.8
6+94	7+67	73	9.8	11.9	88.0
7+67	8+74	107	11.9	10.8	134.9
8+74	9+19	45	10.8	10.7	53.8
9+19	9+82	63	10.7	11.4	77.4
9+82	11+40	158	11.4	1.0	108.8
6+65	7+04	39	17.0		73.7
TOTAL					1,112

X4401198		
HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH		
STATION	STATION	SO YD
COALTOWN ROAD		
10+00	13+75	1010
13+75	16+50	746.8
40TH AVENUE		
117+53	120+21	589.2
TOTAL		2346

X5610700						
WATER MAIN REMOVAL						
STATION	OFFSET	LOCATION	STATION	OFFSET	LOCATION	FOOT
41ST DRIVE CONNECTOR						
528+87	35.6	LT	529+03	35.4	LT	92
TOTAL						92

FILE NAME: c:\p\proj\080319108\contract\1\design\misc\sheets\0264884-ant\Sched36.dgn



USER NAME = espino	DESIGNED -	REVISED -
PLOT SCALE = 2.0000' / IN.	DRAWN -	REVISED -
PLOT DATE = 3/11/2013	CHECKED -	REVISED -
DATE = 3/11/2013	DATE -	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE:	SHEET NO.	OF	SHEETS	STA.	TO STA.
--------	-----------	----	--------	------	---------

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
595	(142-1)R & 142-1)B	ROCK ISLAND	507	70
CONTRACT NO. 64B84				
ILLINOIS FED. AID PROJECT				