

TEMPORARY ACCESS SCHEDULE (1 OF 2)

LOCATION	LT/RT	X4021000	X4022000	X4022000	Z0062456
		TEMP ACCESS (PRIVATE ENTRANCES) EACH	TEMP ACCESS (COMM ENTRANCES) EACH	TEMP INFO SIGNING SQ FT	TEMP PVMT SQ YD
IL ROUTE 72					
STA. 113+20.51	RT	0	1	6.25	21.0
STA. 114+16.95	RT	0	1	6.25	19.7
STA. 117+31.10	LT	0	1	6.25	13.7
STA. 117+72.05	LT	0	1	6.25	9.3
STA. 118+11.88	RT	0	1	6.25	16.7
STA. 118+24.42	LT	0	1	6.25	6.7
STA. 118+88.87	RT	0	1	6.25	9.3
STA. 118+94.29	LT	0	1	6.25	8.7
STA. 119+42.58	RT	0	1	6.25	8.7
STA. 122+43.68	RT	0	1	6.25	8.0
STA. 122+45.76	LT	1	0	6.25	7.7
STA. 122+99.30	RT	1	0	6.25	10.7
SIDE STREETS & PATCHES					
7TH STREET	LT			-	9.3
7TH STREET	RT			-	9.7
STA. 118+06.99 (PATCH)	LT	0	0	-	15.3
STA. 120+71.49 (PATCH)	LT	0	0	-	8.3
STA. 120+87.38 (PATCH)	LT	0	0	-	14.3
STA. 121+02.40 (PATCH)	LT	0	0	-	9.3
SUB TOTALS		2	10	75.0	206.2

TEMPORARY ACCESS SCHEDULE (2 OF 2)

LOCATION	LT/RT	X4021000	X4022000	X4022000	Z0062456
		TEMP ACCESS (PRIVATE ENTRANCES) EACH	TEMP ACCESS (COMM ENTRANCES) EACH	TEMP INFO SIGNING SQ FT	TEMP PVMT SQ YD
IL ROUTE 31					
STA. 202+66.58	RT	0	0	6.25	0.0
STA. 203+43.36	LT	0	1	6.25	12.3
STA. 204+97.65	RT	1	0	0.0	0.0
STA. 206+36.68	RT	1	0	6.25	8.3
STA. 207+03.89	RT	1	0	6.25	8.3
STA. 208+13.66	LT	0	1	6.25	12.0
STA. 210+58.89	LT	0	1	6.25	12.3
STA. 211+40.80	LT	0	0	6.25	0.0
STA. 211+43.36	RT	0	1	6.25	19.7
STA. 214+04.36	RT	0	1	6.25	9.7
STA. 214+69.99	RT	0	1	6.25	14.0
STA. 215+48.38	RT	0	1	6.25	14.0
STA. 217+36.50	LT	0	1	6.25	21.7
STA. 218+17.79	RT	0	1	0.0	19.3
SIDE STREETS & PATCHES					
LIBERTY STREET	RT	-	-	-	9.0
OREGON STREET	RT	-	-	-	9.3
WASHINGTON STREET	RT	-	-	-	9.3
KANE STREET	RT	-	-	-	9.3
STA. 213+60.95 (PATCH)	LT	0	0	-	25.8
STA. 213+60.95 (PATCH)	RT	0	0	-	16.9
STA. 216+04.22 (PATCH)	RT	0	0	-	6.0
STA. 216+92.03 (PATCH)	LT	0	0	-	12.9
SUB TOTALS		3	9	75.0	250.3
TOTALS		5	19	150.0	456.5

PAVEMENT PATCHING SCHEDULE

LOCATION	STAGE 1			STAGE 2			STAGE 3		
	44200156	44200160	44201809	44200156	44200160	44201809	44200156	44200160	44201809
	PAVEMENT PATCHING TYPE II, 13"	PAVEMENT PATCHING TYPE III, 13"	PAVEMENT PATCHING TYPE IV, 13"	PAVEMENT PATCHING TYPE II, 13"	PAVEMENT PATCHING TYPE III, 13"	PAVEMENT PATCHING TYPE IV, 13"	PAVEMENT PATCHING TYPE II, 13"	PAVEMENT PATCHING TYPE III, 13"	PAVEMENT PATCHING TYPE IV, 13"
	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD
IL ROUTE 72									
STA 112+69.07 TO STA 118+50.00	5.0	0.0	0.0	11.4	0.0	0.0	10.3	0.0	0.0
STA 118+50.00 TO STA 124+33.29	17.6	0.0	0.0	14.3	0.0	0.0	0.0	0.0	0.0
IL ROUTE 31									
STA 203+19.37 TO STA 209+00.00	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
STA 209+00.00 TO STA 211+60.00	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
STA 213+50.00 TO STA 215+00.00	0.0	16.9	25.8	0.0	0.0	0.0	0.0	0.0	0.0
STA 215+00.00 TO STA 219+00.00	6.0	0.0	0.0	12.9	0.0	0.0	0.0	0.0	0.0
STA 219+00.00 TO STA 223+07.84	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0	0.0
TOTALS	28.6	16.9	25.8	38.6	0.0	0.0	10.3	0.0	0.0

NOTE: SCHEDULE LISTED ARE SEPARATED BY SHEETS. IL 31 (STATION 211+60 TO STATION 213+50) QUANTITIES HAVE BEEN INCLUDED BETWEEN STATION 112+69.07 TO STATION 118+50.



USER NAME = *USER*	DESIGNED <i>ESI</i>	REVISED - <i>08/01/12</i>
	DRAWN <i>ESI</i>	REVISED -
PLOT SCALE = *SCALE*	CHECKED <i>GJS</i>	REVISED -
PLOT DATE = *DATE*	DATE <i>07/03/12</i>	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES

SCALE: NONE SHEET NO. 6 OF 25 SHEETS STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
3887	S-N	KANE	153	23
CONTRACT NO. 60A95				
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT				