

IDOT PROJECT LABOR AGREEMENT DETERMINATION

To: Ann L. Schneider, Secretary

From: William R. Frey, Interim Director

Date: August 10, 2012

Re: FAU 3887 (IL 31), Contract Number 60P65, Kane County

{September 21, 2012 Letting; Completion Date: September 30, 2013}

In accordance with Executive Order 2010-03 (Quinn), it is recommended that a project labor agreement (PLA) be utilized for the above-captioned Project. This recommendation is based on the considerations indicated below.

- 1) The Project is being awarded and administered by IDOT (i.e., not by another governmental agency).
- 2) The Project is being constructed using state or local funds only (i.e., no federal funds).
- 3) The overall size, scope, sequencing, logistics or other aspects of the Project make it particularly challenging to manage, and use of a PLA is expected to help assure that the construction work is performed properly and efficiently under the circumstances.
- 4) The duration of construction activity on the Project is expected to exceed one construction season (i.e., 110 or more working days), or the nature of the Project results in a heightened need for labor force continuity and stability over a substantial period of time.
- 5) There is a firm construction completion date established for the Project thereby increasing the adverse consequences of any work stoppage or other labor disruption.
- 6) The time required to complete the Project is expected to extend beyond the expiration date of one or more existing collective bargaining agreements covering trades likely to be involved in the Project, thereby increasing the likelihood of work stoppage(s) or other labor disruption(s) during construction of the Project.
- 7) In the absence of a PLA, there is an increased likelihood of jurisdictional disputes among unions or of conflict between unionized and non-unionized workers on the Project that could have a potentially material adverse effect on the time, cost, or quality of work performed on the Project.

FAU 3887 (IL 31)
Contract Number 60P65
Kane County
Item

8) This project presents specific safety concerns to the traveling public and a PLA, will ensure labor force continuity and stability, decreasing the length of the safety concern.

9) Use of a PLA is expected to result in improved access to skilled labor, improved efficiency, or improved safety performance on the Project.

10) Use of a PLA on the Project is not expected to have a material adverse effect on the competitive bidding process.


11) Use of a PLA on the Project is not expected to have a material adverse effect on the ability of the Department to achieve other Departmental goals (e.g., utilization of disadvantaged businesses, utilization of Illinois domiciled businesses, development of competitive vendor alternatives over time, etc.).

12) There are other material considerations favoring or disfavoring use of a PLA on this Project as follows:
See Attachment "A"

Based upon the identified considerations, we recommend that you approve use of a PLA on this Project. Upon your approval, the Department shall undertake to negotiate in good faith a PLA with the relevant labor organization(s), and shall include in all necessary bid specifications and other documents information regarding the actual or form of PLA that is to binding upon all contractors and their employees.

Agreed:  10/18/12
{Division Chief} (Date)

Agreed:  10/18/12
{Bureau of Design & Environment} (Date)

Agreed:  8/15/12
{Regional Engineer} (Date)

Approved:  10/23/12
Ann L. Schneider, Secretary (Date)

FHWA concurrence in the PLA for the above mentioned contract

Gregory G. Nadeau	8/14/2012
FHWA Deputy Administrator	(see attached approval page)

Attachment "A"

The union contract expiration dates are as follows:

Collective Bargaining Agreements

1. Chicago Regional Council of Carpenters
 - Local 54 Cook, Lake & DuPage Counties 6-1-10 to 5-31-14
2. Cement Masons
 - Local 502 Cook County 6-1-10 to 5-31-13
3. Construction and General Laborers' District Council of Chicago & Vicinity
 - Road Building Various Local Unions 6-1-10 to 5-31-13
4. Operating Engineers, Local 150
 - Heavy, Highway & Underground 6-1-10 to 5-31-13
5. Teamsters Joint Council No. 25
 - Local 330 (Elgin) still being negotiated
Under extension agreement
 - Local 700 (Cook) unknown
 - Teamsters Local 179 still being negotiated
6. Technical Engineers, Local 130 6-1-10 to 5-31-13
7. Electricians,
 - Cook, Local 134 6-6-2011 to 6-1-2014
 - Will, Local 176
 - Inside & Service/Maintenance 6-1-2012 to 5-31-2014
 - VDB Agreement 6-1-2012 to 5-31-2013
 - McHenry, Lake, Kane, DuPage.
 - Local 117
 - Inside Agreement 6-4-2012 to 5-31-2013
 - Residential Agreement 10-31-2011 to 9-2-2012
 - Telecommunication Agreement 6-4-2012 to 8-31-2014
 - Local 150
 - Inside Agreement 6-4-2012 to 6-2-2013
 - Residential Agreement 10-31-2011 to 9-2-2012
 - Telecommunication Agreement 6-4-2012 to 6-2-2013

**FAU 3887 (IL 31)
Contract Number 60P65
Kane County
Item**

Local 461

- Inside Agreement 6-4-2012 to 6-2-2013
- Residential Agreement 10-31-2011 to 9-2-2012
- Telecommunication Agreement 6-4-2012 to 6-2-2013

Local 701

- Inside Agreement 6-4-2012 to 6-3-2013
- Residential Agreement 10-31-2011 to 9-2-2012
- Telecommunication Agreement 6-4-2012 to 6-3-2013

8. Ironworkers Local 1

- Structural


still being negotiated
Extension on agreements

PLA Request

Approval of Project Labor Agreement

Disapproval of Project Labor Agreement

Reason for disapproval:



Signature

8/14/12


Date

Execution Page


Illinois Department of Transportation



William R. Frey, Interim Director of Highways



Matthew R. Hughes, Director Finance & Administration



Ellen Schanzle-Haskins, Chief Counsel



Ann L. Schneider, Secretary

10/23/12

(Date)

Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local unions listed below:




Michael T. Corrigan

October 16, 2012

(Date)

List Union Locals:




Jim Allen
Bricklayers



Curtis Cade
United Association

*


Ed Christensen, Elevator
Constructors




Terry Fitzmaurice
Painters




Pat Gleason
Teamsters




Terrence Healy
LIUNA




Tadas Kicieliniski
Iron Workers




Patrick J. LaCassa
OPCMIA




Terry Lynch
Heat & Frost Insulators & Allied
Workers



Richard Mathis
Roofers



Paul Noble
IBEW




Robert Paddock
IUOE



Gary Perinar Jr.
Carpenters



Robert Schneider
Sheet Metal Workers



John Skermont
Boilermakers

*only if Elevator Constructors master agreement
language is attached to PLA