LOCATION			AGGREGATE SUBGRADE IMPROVEMENT 8"	AGGREGATE SUBGRADE IMPROVEMENT 12"	STABILIZED SUBBASE HOT-MIX ASPHALT, 4"	AGGREGATE SHOULDERS, TYPE B 6"	PORTLAND CEMENT CONCRETE SHOULDERS 11"	PIPE UNDERDRAINS 4"	TEMPORARY PAVEMENT REMOVAL	AGGREGATE SHOULDER REMOVAL	WHITEWASHING FOR CONCRETE PAVEMENT	TEMPORARY PAVEMENT
ROAD	STATION FROM	STATION TO	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	FOOT	SQ YD	CU YD	SQ YD	SQ YD
I-474	-	456+00.00										
I-74	456+00.00	471+00.00										
I-74	471+00.00	486+00.00										
I-74	486+00.00	501+00.00										
I-74	501+00.00	516+00.00										
I-74	516+00.00	531+00.00										
RAMP G/H	118+50.00	101+47.00										
I-74	531+00.00	546+00.00										
I-74	546+00.00	561+00.00										
I-74	561+00.00	576+00.00										
I-74	576+00.00	591+00.00										
I-74	591+00.00	606+00.00										
I-74	606+00.00	621+00.00										
I-74	621+00.00	636+00.00										
I-74	636+00.00	640+00.00										
I-155	00+00.00	09+00.00										
I-155	09+00.00	23+00.00										
I-155	23+00.00	37+50.00										
I-155	37+50.00	51+00.00										
I-155	51+00.00	66+00.00										
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	0	0	0	476
Morton Ave.	28+25.00	36+50.00	0	0	0	0	0	0	0	0	0	794
Morton Ave.	36+50.00	44+75.00	0	0	0	0	0	0	0	0	0	667
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	0	0	0	154
		TOTALS	0	0	0	0	0	0	0	0	0	2091

	GLARE SCREEN (NEW LOCATION)	GLARE SCREEN TO REMAIN	GLARE SCREEN ON-SITE (MORTON)	TEMPORARY CONCRETE BARRIER (NEW LOCATION)	TEMPORARY CONCRETE BARRIER TO REMAIN	TEMPORARY CONCRETE BARRIER ON-SITE (MORTON)
	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
			0			775.0
			GLARE SCREEN FROM PREVIOUS STAGE (MORTON)			TEMPORARY CONCRETE BARRIER FROM PREVIOUS STAGE (MORTON)
			FOOT			FOOT
			0			1650.0
			RELOCATE MODULAR GLARE SCREEN SYSTEM			RELOCATE TEMPORARY CONCRETE BARRIER
			FOOT			FOOT
			0			775.0
	0	0	MODULAR GLARE SCREEN SYSTEM	462.5	0.0	TEMPORARY CONCRETE BARRIER
	0	0		312.5	0.0	
	0	0		0.0	0.0	
	0	0		0.0	0.0	
			FOOT			FOOT
TOTALS	0	0	0	775.0	0.0	0.0

LOCATION			PAVEMENT MARKING TAPE, TY III LETTERS & SYMBOLS	PAVEMENT MARKING TAPE, TYPE III 4"	PAVEMENT MARKING TAPE, TYPE III 8"	PAVEMENT MARKING TAPE, TYPE III 12"	PAVEMENT MARKING TAPE, TYPE III 24"	WORK ZONE PAVEMENT MARKING REMOVAL	POLYUREA PAVEMENT MARKING TYPE II LINE 4"	POLYUREA PAVEMENT MARKING TYPE II LINE 8"	POLYUREA PAVEMENT MARKING TYPE II LINE 12"
ROAD	STATION FROM	STATION TO	SQ FT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT
I-474	-	456+00.00									
I-74	456+00.00	471+00.00									
I-74	471+00.00	486+00.00									
I-74	486+00.00	501+00.00									
I-74	501+00.00	516+00.00									
I-74	516+00.00	531+00.00									
RAMP G/H	118+50.00	101+47.00									
I-74	531+00.00	546+00.00									
I-74	546+00.00	561+00.00									
I-74	561+00.00	576+00.00									
I-74	576+00.00	591+00.00									
I-74	591+00.00	606+00.00									
I-74	606+00.00	621+00.00									
I-74	621+00.00	636+00.00									
I-74	636+00.00	640+00.00									
I-155	00+00.00	09+00.00									
I-155	09+00.00	23+00.00									
I-155	23+00.00	37+50.00									
I-155	37+50.00	51+00.00									
I-155	51+00.00	66+00.00									
Morton Ave.	16+00.00	28+25.00	0	1070	0	0	0	0	0	0	0
Morton Ave.	28+25.00	36+50.00	18	1617	0	0	30	370	0	0	0
Morton Ave.	36+50.00	44+75.00	16	1688	260	0	21	707	0	0	0
Morton Ave.	44+75.00	58+00.00	0	677	0	0	0	261	0	0	0
		TOTALS	34	5052	260	0	51	1338	0	0	0

	SHORT TERM PAVEMENT MARKING	CHANGEABLE MESSAGE SIGN
	FOOT	CAL MO
TOTAL PRE STAGE C	268	0.75

ATTENUATOR LOCATION SCHEDULE				IMPACT ATTENUATORS WIDE NEW OR RELOCATED	IMPACT ATTENUATORS WIDE TO REMAIN	IMPACT ATTENUATORS NARROW NEW OR RELOCATED	IMPACT ATTENUATORS NARROW TO REMAIN
ROAD	STATION	OFFSET	TYPE	EACH	EACH	EACH	EACH
		(NO ATTENUATORS IN THIS SUBSTAGE)					

	TEST LEVEL 2 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 2 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDRCTVE), TEST LVL 2	IMPACT ATTENUATORS, TEMPORARY (FULLY REDRCTVE, NARROW TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (FULLY REDRCTVE, TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (NON-REDRCTVE), TEST LVL 2
WIDE	0	0	0	0	-	-	0
NARROW	0	0	3	-	0	0	-

NOTE

MORTON PRE STAGE SUB STAGE C INDEPENDENT FROM I-74/I-155 PRE STAGE SUB STAGES A AND B

FILE NAME = D468620-sht-schedule-C-00.dgn	DESIGNED - HTL	REVISED -	TERRA ENGINEERING LTD.
USER NAME = TERRA	DRAWN - KV	REVISED -	
PLOT DATE = 7/29/2012	CHECKED - DA/LVA	REVISED -	
	DATE - 7/20/2012	REVISED -	

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF TRAFFIC
PRE STAGE - SUB STAGE C - SCHEDULE OF QUANTITIES

SCALE: | SHEET NO. 5 OF 85 SHEETS | STA. | TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
•	90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	81
		CONTRACT NO. 68620		
	ILLINOIS	FED. AID PROJECT		