

SIGN INDEX #	SIGN CODE	STA	OFFSET	DTL SHT #	ALIGNMENT	DIRECTION	EX OVRHD STR	EX STANDARD	EX SPECIAL	TEMP STD	TEMP SPCL	PROPOSED	DESCRIPTION	NEW STA.	NEW OFFSET	TEMPORARY SIGN PANEL OVERLAY
																SQ FT
7.01	D9-1105	709+00.00	55.21	-	I-74	EB			X				EXIT 101 W/ ARROW	509+00.00	35.04	RELOCATE
PR7.03		713+00.00	56	-	I-74	EB						X	BLUE LODGING SIGN	530+00.00	11.00	RELOCATE
9.01	D10-6	717+00.00	49	-	I-74	EB		X					MILE MARKER			REMOVE
PR9.03		719+00.00	58.5	-	I-74	EB						X	PROPOSED MORTON EXIT 1 MILE	535+00.00	11.00	RELOCATE
PR9.15		725+50.00	58.5	-	I-74	EB						X	BLUE FOOD SIGN	500+00.00	81.50	RELOCATE
9.03-0.1		-	-	268	I-74	EB					X		"1-1/2" OVERLAY	500+00.00	81.50	9
TOTALS															9	

TEMPORARY SIGN SCHEDULE

FILE NAME = D468620-sh1-sign02-11.dgn	DESIGNED - HTL	REVISED -		STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	MAINTENANCE OF TRAFFIC STAGE 11 SIGN SCHEDULE	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
USER NAME = TERRA	DRAWN - KV	REVISED -				* 90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	140	
PLOT DATE = 7/18/2012	CHECKED - DA/LVA	REVISED -				CONTRACT NO. 68620				
	DATE - 7/20/2012	REVISED -	SCALE:	SHEET NO. 64 OF 85 SHEETS	STA. TO STA.	ILLINOIS FED. AID PROJECT				