LOCATION			AGGREGATE SUBGRADE IMPROVEMENT 8"	AGGREGATE SUBGRADE IMPROVEMENT 12"	STABILIZED SUBBASE HOT-MIX ASPHALT, 4"	AGGREGATE SHOULDERS, TYPE B 6"	PORTLAND CEMENT CONCRETE SHOULDERS 11"	PIPE UNDERDRAINS 4"	TEMPORARY PAVEMENT REMOVAL	AGGREGATE SHOULDER REMOVAL	WHITEWASHING FOR CONCRETE PAVEMENT	TEMPORARY PAVEMENT
ROAD	STATION FROM	STATION TO	SQ YD	SQ YD	SQ YD	SQ YD	SQ YD	FOOT	SQ YD	CU YD	SQ YD	SQ YD
I-474	-	456+00.00										
I-74	456+00.00	471+00.00										
I-74	471+00.00	486+00.00										
I-74	486+00.00	501+00.00										
I-74	501+00.00	516+00.00										
I-74	516+00.00	531+00.00										
RAMP G/H	118+50.00	101+47.00										
I-74	531+00.00	546+00.00										
I-74	546+00.00	561+00.00										
I-74	561+00.00	576+00.00										
I-74	576+00.00	591+00.00										
I-74	591+00.00	606+00.00										
I-74	606+00.00	621+00.00										
I-74	621+00.00	636+00.00										
I-74	636+00.00	640+00.00										
I-155	00+00.00	09+00.00										
I-155	09+00.00	23+00.00										
I-155	23+00.00	37+50.00										
I-155	37+50.00	51+00.00										
I-155	51+00.00	66+00.00										
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	476	0	0	0
Morton Ave.	28+25.00	36+50.00	0	0	0	0	0	0	1170	0	0	0
Morton Ave.	36+50.00	44+75.00	0	0	0	0	0	0	581	0	0	0
Morton Ave.	44+75.00	58+00.00	0	0	0	0	0	0	149	0	0	0
		TOTALS	0	0	0	0	0	0	2375	0	0	0

	GLARE SCREEN (NEW LOCATION)	GLARE SCREEN TO REMAIN	GLARE SCREEN ON-SITE	TEMPORARY CONCRETE BARRIER (NEW LOCATION)	TEMPORARY CONCRETE BARRIER TO REMAIN	TEMPORARY CONCRETE BARRIER ON-SITE
	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
			0			0.0
			GLARE SCREEN FROM PREVIOUS STAGE			TEMPORARY CONCRETE BARRIER FROM PREVIOUS STAGE
			FOOT			FOOT
			0			1338.0
			RELOCATE MODULAR GLARE SCREEN SYSTEM			RELOCATE TEMPORARY CONCRETE BARRIER
			FOOT			FOOT
			0			0.0
TOTALS	0	0	MODULAR GLARE SCREEN SYSTEM	0.0	0.0	TEMPORARY CONCRETE BARRIER
			FOOT			FOOT
	0	0	0	0.0	0.0	0.0

LOCATION			PAVEMENT MARKING TAPE, TY III LETTERS & SYMBOLS	PAVEMENT MARKING TAPE, TYPE III 4"	PAVEMENT MARKING TAPE, TYPE III 8"	PAVEMENT MARKING TAPE, TYPE III 12"	PAVEMENT MARKING TAPE, TYPE III 24"	WORK ZONE PAVEMENT MARKING REMOVAL	POLYUREA PAVEMENT MARKING TYPE II LINE 4"	POLYUREA PAVEMENT MARKING TYPE II LINE 8"	POLYUREA PAVEMENT MARKING TYPE II LINE 12"
ROAD	STATION FROM	STATION TO	SQ FT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	FOOT	FOOT
I-474	-	456+00.00									
I-74	456+00.00	471+00.00									
I-74	471+00.00	486+00.00									
I-74	486+00.00	501+00.00									
I-74	501+00.00	516+00.00									
I-74	516+00.00	531+00.00									
RAMP G/H	118+50.00	101+47.00									
I-74	531+00.00	546+00.00									
I-74	546+00.00	561+00.00									
I-74	561+00.00	576+00.00									
I-74	576+00.00	591+00.00									
I-74	591+00.00	606+00.00									
I-74	606+00.00	621+00.00									
I-74	621+00.00	636+00.00									
I-74	636+00.00	640+00.00									
I-155	00+00.00	09+00.00									
I-155	09+00.00	23+00.00									
I-155	23+00.00	37+50.00									
I-155	37+50.00	51+00.00									
I-155	51+00.00	66+00.00									
Morton Ave.	16+00.00	28+25.00	0	0	0	0	0	0	0	0	0
Morton Ave.	28+25.00	36+50.00	35	2484	0	0	43	1575	0	0	0
Morton Ave.	36+50.00	44+75.00	35	4853	78	0	71	1564	0	0	0
Morton Ave.	44+75.00	58+00.00	29	3277	234	0	0	1040	0	0	0
		TOTALS	100	10615	311	0	114	4179	0	0	0

	SHORT TERM PAVEMENT MARKING	CHANGEABLE MESSAGE SIGN
	FOOT	CAL MO
TOTAL STAGE 14B	552	0.75

NOTE

MORTON STAGE 14 SUB B INDEPENDENT FROM I-74/I-155 STAGE 14

ATTENUATOR LOCATION SCHEDULE

ROAD	STATION	OFFSET	TYPE	IMPACT ATTENUATORS WIDE NEW OR RELOCATED EACH	IMPACT ATTENUATORS WIDE TO REMAIN EACH	IMPACT ATTENUATORS NARROW NEW OR RELOCATED EACH	IMPACT ATTENUATORS NARROW TO REMAIN EACH
		(NO ATTENUATORS IN THIS SUBSTAGE)					

	TEST LEVEL 2 ATTENUATORS NEW OR RELOCATED	TEST LEVEL 2 ATTENUATORS TO REMAIN	ATTENUATORS FROM PREVIOUS STAGE	IMPACT ATTENUATORS TEMPORARY (NON-REDRCTVE), TEST LVL 2	IMPACT ATTENUATORS, TEMPORARY (FULLY REDRCTVE, NARROW TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (FULLY REDRCTVE, TEST LVL 2	IMPACT ATTENUATORS, RELOCATE (NON-REDRCTVE), TEST LVL 2
WIDE	0	0	0	0	-	-	0
NARROW	0	0	2	-	0	0	-

FILE NAME = D468620-sht-schedule-14B.dgn	DESIGNED - HTL	REVISED -	TERRA ENGINEERING LTD.
USER NAME = TERRA	DRAWN - KV	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION
PLOT DATE = 7/29/2012	CHECKED - DA/LVA	REVISED -	MAINTENANCE OF TRAFFIC STAGE 14 – SUB STAGE B –SCHEDULE OF QUANTITIES
	DATE - 7/20/2012	REVISED -	SCALE: SHEET NO. 78 OF 85 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
•	90-[14R;(14HB-4,14,14HVB)BR]	TAZEWELL	2433	154
		CONTRACT NO. 68620		
	ILLINOIS FED. AID PROJECT			

• 74 & 155