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MAINTENANCE OF TRAFFIC AEGEND:
TYPICAL SECTION — STAGE 2A (D) EXISTING PAVEMENT MARKING
L4 (2) TEMPORARY PAVEMENT MARKING FROM PREVIOUS STAGE
STA 578478.62 TO STA 620450 (3) PROPOSED PAVEMENT MARKING IN PLACE
(4) PAVEMENT MARKING, 4" SOLID WHITE
(5) PAVEMENT MARKING, 8 SOLID WHITE
(6) PAVEMENT MARKING, 4" SOLID YELLOW
(7) PAVEMENT MARKING, 4 DOTTED WHITE (3’ SKIP, 9’ DASH)
PAVEMENT MARKING, 4“ SKIP-DASH WHITE (30’ SKIP, 10’ DASH)
(2) DRUMS WITH STEADY BURNING WARNING LIGHTS AT 25' CENTERS
DRUMS WITH STEADY BURNING WARNING LIGHTS AT 50’ CENTERS
() DRUMS WITH STEADY BURNING WARNING LIGHTS AT 100’ CENTERS
(2) DRUMS WITH STEADY BURNING WARNING LIGHTS 1000’ CENTERS
(D PAVEMENT MARKING, 4” SOLID DOUBLE YELLOW
VERTICAL DELINEATOR PANELS
(5 TEMPORARY GEOTEXTILE RETAINING WALL
PROPOSED CONCRETE BARRIER
(7) TEMPORARY CONCRETE BARRIER
GLARE SCREEN
/] PROPOSED PAVEMENT CONSTRUCTION
REXIX]  TEMPORARY PAVEMENT CONSTRUCTION
ON-GOING EARTHWORK FOR PROPOSED PAVEMENT
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