

UNDERDRAIN REMOVAL SCHEDULE

LOCATION		CONCRETE HEADWALL REMOVAL	PIPE UNDERDRAIN REMOVAL
UNION COUNTY		EACH	FOOT
2941+25 TO 3011+94	LT		7069
2941+25 TO 3011+94	RT		7069
3015+92 TO 3039+37	LT		2357
3015+92 TO 3039+37	RT		2357
3041+09 TO 3143+51	LT		10242
3041+09 TO 3143+51	RT		10242
2944+83	LT	1	17
2944+94	RT	1	17
2949+93	LT	1	17
2950+07	RT	1	17
2955+01	RT	1	17
2955+09	LT	1	17
2959+98	LT	1	17
2960+01	RT	1	17
2969+99	LT	1	17
2970+01	RT	1	17
2973+11	RT	1	17
2976+85	RT	1	17
2977+60	LT	1	17
2982+04	RT	1	17
2982+11	LT	1	17
2983+94	RT	1	17
2988+95	LT	1	17
2992+00	RT	1	17
2997+02	LT	1	17
2997+04	RT	1	17
3001+92	LT	1	17
3001+97	RT	1	17
3003+95	LT	1	17
3007+02	LT	1	17

LOCATION		CONCRETE HEADWALL REMOVAL	PIPE UNDERDRAIN REMOVAL
UNION COUNTY (CONT)		EACH	FOOT
3007+07	RT	1	17
3017+14	LT	1	17
3020+04	RT	1	17
3025+25	LT	1	17
3025+27	RT	1	17
3030+05	LT	1	17
3030+06	RT	1	17
3035+08	LT	1	17
3044+58	LT	1	17
3045+00	LT	1	17
3045+00	RT	1	17
3049+99	RT	1	17
3050+00	LT	1	17
3054+98	LT	1	17
3059+98	RT	1	17
3060+00	LT	1	17
3065+00	RT	1	17
3065+02	LT	1	17
3069+98	LT	1	17
3070+00	RT	1	17
3074+97	LT	1	17
3074+99	RT	1	17
3077+00	LT	1	17
3082+06	RT	1	17
3085+01	RT	1	17
3085+02	LT	1	17
3090+65	LT	1	17
3090+67	RT	1	17
3094+03	LT	1	17
3094+11	RT	1	17

LOCATION		CONCRETE HEADWALL REMOVAL	PIPE UNDERDRAIN REMOVAL
UNION COUNTY (CONT)		EACH	FOOT
3099+37	RT	1	17
3104+96	RT	1	17
3104+98	LT	1	17
3109+96	RT	1	17
3109+96	LT	1	17
3114+92	LT	1	17
3114+94	RT	1	17
3120+08	LT	1	17
3120+08	RT	1	17
3125+09	LT	1	17
3125+09	RT	1	17
3130+24	LT	1	17
3135+08	LT	1	17
3135+12	RT	1	17
3143+08	LT	1	17
SUBTOTAL (UNION CO)		69	40509
PULASKI COUNTY			
0+00 TO 66+00	LT		6600
0+00 TO 66+00	RT		6600
13+93	RT	1	17
14+02	LT	1	17
18+95	LT	1	17
23+98	RT	1	17
28+94	LT	1	17
28+95	RT	1	17
50+08	LT	1	17
50+09	RT	1	17
SUBTOTAL (PULASKI CO)		8	13336
TOTAL		77	53845