ROUTE NO. SHEET NO. 10 STATE OF ILLINOIS FAP 370 01031-2 27 18 10 SHEETS COOK DEPARTMENT OF TRANSPORTATION Contract # 62362 - Remove existing backwall and salvage vertical reinforcement. Cost is included with "Removal of Existing Superstructure" Bid Item Remove asbestos bearing pads and asbestos pad at abutment backwall. 22 at each abutment -Structural Repair of Concrete (Depth = < 5) Epoxy Crack Injection locations to be determined by the resident engineer -Existing Grade WEST WINGWALL NORTH ABUTMENT EAST WINGWALL Remove existing backwall and salvage vertical reinforcement, Cost is included with "Removal of Existing Superstructure" Bid Item Remove asbestos bearing pads and asbestos pad at abutment backwall. 22 at each abutment Epoxy Crack Injection locations to be determined NOTES: by the resident engineer Quantities for Structural Repair of Concrete(Depth=<5") and Epoxy Crack Injection are approximate. Locations will be determined by the resident engineer. — Existing Grade Actual repair locations shall be shown on the As-Built plans. SUBSTRUCTURE MODIFICATIONS GREGORY STREET SOUTH ABUTMENT WEST WINGWALL EAST WINGWALL OVER VERMONT STREET SECTION 01031-2 COOK COUNTY BILL OF MATERIAL DESIGNED JRS STRUCTURE NO. 016-0776

10

44

Sq. Ft

Each

poxy Crack Injection Structural Repair of Concrete

(Depth-<5")

Asbestos Bearing Pad Removal

CHECKED AML

DRAWN RBH

CHECKED AML

STATION 42+37.22



GRAEF, ANHALT, SCHLOEMER & ASSOCIATES, INC. CONSULTING ENGINEERS AND LAND SURVEYORS 8501 W. Higgins Road; Suite 280 Chicago, Illinois 60631 (773) 399-0112