



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

October 26, 2007

SUBJECT: FAP Route 885 (IL 146)
Project ACBRF-0885 (036)
Section (107A)B-1
Johnson County
Contract No. 98776
Item No. 22, November 16, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 6 of the Schedule of Prices.
2. Revised sheet 4 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Roger Driskell; R. E. Anderson;
Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 98776

State Job # - C-99-064-02
 PPS NBR - 9-98810-0100
 County Name - JOHNSON- -
 Code - 87 - -
 District - 9 - -
 Section Number - (107A)B-1

Project Number
 ACBRF-0885/036/

Route
 FAP 885

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|------------------------------|-----------------------|-----------------|-----------|---|------------|---|-------------|
| 70106500 | TEMP BR TRAF SIGNALS | EACH | 1.000 | | | | |
| * 70106700 | TEMP RUMBLE STRIP | EACH | 6.000 | | | | |
| 70106800 | CHANGEABLE MESSAGE SN | CAL MO | 2.000 | | | | |
| 70300100 | SHORT-TERM PAVT MKING | FOOT | 116.000 | | | | |
| 70300220 | TEMP PVT MK LINE 4 | FOOT | 2,800.000 | | | | |
| 70301000 | WORK ZONE PAVT MK REM | SQ FT | 972.000 | | | | |
| 70400100 | TEMP CONC BARRIER | FOOT | 425.000 | | | | |
| 70400200 | REL TEMP CONC BARRIER | FOOT | 375.000 | | | | |
| 78001110 | PAINT PVT MK LINE 4 | FOOT | 2,800.000 | | | | |
| 78200405 | GUARDRAIL MARKERS | EACH | 14.000 | | | | |
| 78200500 | BARRIER WALL MARKERS | EACH | 6.000 | | | | |
| 78201000 | TERMINAL MARKER - DA | EACH | 4.000 | | | | |
| 78300100 | PAVT MARKING REMOVAL | SQ FT | 553.000 | | | | |
| 78300200 | RAISED REF PVT MK REM | EACH | 6.000 | | | | |
| * REVISED : OCTOBER 26, 2007 | | | | | | | |