

STORM AND SANITARY SEWER SCHEDULE

CONTRACT # 62880

DRAWING NUMBER	STRUCTURE	TO STRUCTURE	SS 1 RCP	SS 1 RCEP	SS 2 RCP	SS 2 RCP	SS 2 RCP	SS 2 RCP	SS 2 RCP	SS 2 RCP	SS RG CL	STORM SEW	STORM SEW	STORM SEW	STORM SEW	SAN SEW	SAN SEW	PIPE CULV	PIPE CULV	TRENCH
			CL 4 12	S38R24	CL 3 12	CL 3 15	CL 3 18	CL 3 21	CL 3 24	CL 3 30	A 2 30	D I 15	D I 12	D I 21	D I 24	8	10	TYPE 1 24	TYPE 2 24	BACKFILL
			FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	CU YD
DU-1	160R2	160			48															17
DU-1	160	161L			48															17
DU-1	161L	161L1			9															1
DU-1	161L1	162L1			138															1
DU-1	162L	162L1			4															34
DU-1	162R	162L			94															1
DU-1	162L1	164L1				146														33
DU-1	164L	164L1			4															24
DU-1	164R	164L			92															1
DU-1	164R1	164R			66															13
DU-1&2	164L1	165L1				147														40
DU-2	165L	165L1			4															
DU-2	165L2	165L			37															
DU-2	165L1	166L					70													
DU-2	166R	166L			111															
DU-2	166L	167L1					122													
DU-2	SEE DU-5 FOR 159TH STREET INTERSECTION																			
DU-2	167L	167L1			4															1
DU-2	170L2	171L3														103				
DU-2	171L3	EXMH														109				
DU-2	171L	171L1			11															4
DU-2	171L1	171L2			47															17
DU-2	171L2	172L1				91														34
DU-2	172L	172L1			4															1
DU-2	172L2	172L1			8															
DU-2	172R	172L1			102															37
DU-2	172L1	173L					55													
DU-2	173L	174L1					71													
DU-2	EXMH	173L1														15				
DU-2	173L1	175L3														210				
DU-2	174L	174L1			4															1
DU-2	174L2	174L			45															16
DU-2	174L1	175L1						134												1
DU-2	175L	175L1			3															33
DU-2	175R	175L			92															3
DU-2	175R1	175R	44																	19
DU-2	175L2	175L1	53																	1
DU-2	175R2	175L2	4																	52
DU-2	175L1	176L						134												
DU-2	EXMH	175L3														15				
DU-2	175L3	176L2														175				
DU-2	176L2	EXMH														15				
DU-2	176L	176L1												17						6
DU-2	29L	176L1	26																	1
DU-2	29R	29L	64																	23
DU-2	28L2	176L1	91																	1
DU-2	28L1	28L2	6																	2
DU-2	28R2	28L2	55																	20
DU-2	28R1	28R2	6																	2
DU-2	31R2	31R1			6															2
SUB-TOTAL1			349	0	981	384	318	268	0	0	0	0	0	17	0	642	0	0	0	0

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION US RTE 6 (159TH ST) AT US RTE 45 (LAGRANGE RD) SCHEDULE OF QUANTITIES SCALE: N/A DATE: 12-05-08 DRAWN BY: JTF CHECKED BY: RCH
NAME	DATE	



FILES
DATES
TIMES