

FAP RTE	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
729	34Z-4	VERMILION	285	21B
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		

REMOVE EXISTING LIGHT POLE FOUNDATION

STATION	OFFSET	POLE	FOUNDATION	EACH
90+267.7	LT	YES	CONC. W/BOLTS	1
90+389.7	LT	YES	CONC. W/BOLTS	1
90+409.5	RT	YES	CONC. W/BOLTS	1
90+418.7	LT	YES	CONC. W/BOLTS	1
90+443.7	RT	YES	CONC. W/BOLTS	1
90+453.0	LT	NO	CONC. W/BOLTS	1
90+468.2	RT	YES	CONC. W/BOLTS	1
90+514.8	RT	YES	CONC. W/BOLTS	1
90+537.3	RT	YES	CONC. W/BOLTS	1
90+548.4	RT	YES	CONC. W/BOLTS	1
90+565.6	RT	YES	CONC. W/BOLTS	1
90+582.0	RT	YES	CONC. W/BOLTS	1
90+626.3	RT	YES	CONC. W/BOLTS	1
90+641.2	RT	YES	CONC. W/BOLTS	1
90+657.4	RT	YES	CONC. W/BOLTS	1
90+673.0	RT	NO	CONC. W/BOLTS	1
90+691.9	RT	NO	CONC. W/BOLTS	1
90+708.1	RT	YES	CONC. W/BOLTS	1
90+763.7	RT	YES	CONC. W/BOLTS	1
90+786.9	RT	NO	CONC. W/BOLTS	1
90+829.1	RT	YES	CONC. W/BOLTS	1
90+870.2	RT	YES	CONC. W/BOLTS	1
90+872.1	LT	YES	CONC. W/BOLTS	1
90+894.3	LT	YES	CONC. W/BOLTS	1
90+922.5	LT	YES	CONC. W/BOLTS	1
91+223.8	LT	YES	CONC. W/BOLTS	1
91+223.9	RT	YES	CONC. W/BOLTS	1
91+258.4	LT	YES	CONC. W/BOLTS	1
91+258.5	RT	YES	CONC. W/BOLTS	1
91+287.9	RT	YES	CONC. W/BOLTS	1
91+289.3	LT	YES	CONC. W/BOLTS	1
91+317.5	LT	YES	CONC. W/BOLTS	1
91+318.2	RT	NO	CONC. W/BOLTS	1
91+333.2	RT	NO	CONC. W/BOLTS	1
91+354.0	LT	YES	CONC. W/BOLTS	1
91+354.9	RT	YES	CONC. W/BOLTS	1
91+379.0	RT	NO	CONC. W/BOLTS	1
91+379.5	LT	YES	CONC. W/BOLTS	1
91+410.0	RT	YES	CONC. W/BOLTS	1
91+410.0	LT	YES	CONC. W/BOLTS	1
91+444.5	LT	YES	CONC. W/BOLTS	1
91+444.8	RT	YES	CONC. W/BOLTS	1
91+473.0	LT	YES	CONC. W/BOLTS	1
91+474.7	RT	YES	CONC. W/BOLTS	1
91+500.0	RT	NO	CONC. W/BOLTS	1
91+508.7	RT	YES	CONC. W/BOLTS	1
91+536.0	LT	YES	CONC. W/BOLTS	1
91+537.9	RT	YES	CONC. W/BOLTS	1
91+574.8	RT	YES	CONC. W/BOLTS	1
91+604.8	LT	YES	CONC. W/BOLTS	1
91+638.5	RT	YES	CONC. W/BOLTS	1
91+649.0	LT	YES	CONC. W/BOLTS	1
TOTAL				52

REMOVE EXISTING HANDHOLE

STATION	OFFSET	EACH
90+270.5	RT	1
90+293.8	RT	1
90+297.0	LT	1
90+297.2	RT	1
90+325.0	RT	1
90+325.4	LT	1
90+355.8	LT	1
90+356.4	RT	1
90+380.8	RT	1
90+418.7	LT	1
90+453.0	LT	1
90+480.0	LT	1
90+509.4	LT	1
90+540.8	LT	1
90+634.3	LT	1
90+707.5	LT	1
90+734.5	LT	1
90+764.7	LT	1
90+796.8	LT	1
90+826.4	LT	1
90+891.3	RT	1
90+894.3	LT	1
90+915.7	RT	1
90+922.5	LT	1
90+949.0	LT	1
90+978.9	RT	1
91+002.9	RT	1
91+003.4	LT	1
91+031.5	LT	1
91+060.9	RT	1
91+061.4	LT	1
91+088.6	LT	1
91+089.0	RT	1
91+121.2	LT	1
91+123.2	RT	1
91+157.0	RT	1
91+162.8	LT	1
91+189.3	RT	1
91+190.0	LT	1
91+223.8	LT	1
91+223.9	RT	1
91+258.4	LT	1
91+258.5	RT	1
91+287.9	RT	1
91+289.3	LT	1
91+317.5	LT	1
91+318.2	RT	1
91+354.0	LT	1
91+354.9	RT	1
91+379.0	RT	1
91+379.5	LT	1
91+410.0	RT	1
91+410.0	LT	1
91+444.5	LT	1
91+444.8	RT	1
91+473.0	LT	1
91+474.7	RT	1
91+508.7	RT	1
91+536.0	LT	1
91+537.9	RT	1
91+574.8	RT	1
91+604.8	LT	1
91+649.0	LT	1
TOTAL		63

NOTE: THIS SCHEDULE REFLECTS THE EXISTING LIGHTING UNIT HANDHOLES ONLY.

POLE FOUNDATION REMOVAL

STATION	OFFSET	POLE	EACH
90+270.5	RT	NO	1
90+293.8	RT	NO	1
90+297.0	LT	NO	1
90+297.2	RT	NO	1
90+325.0	RT	YES	1
90+325.4	LT	YES	1
90+355.8	LT	YES	1
90+356.4	RT	YES	1
90+380.8	RT	YES	1
90+480.0	LT	NO	1
90+509.4	LT	YES	1
90+480.0	LT	YES	1
90+634.3	LT	YES	1
90+707.5	LT	NO	1
90+734.5	LT	YES	1
90+764.7	LT	YES	1
90+796.8	LT	YES	1
90+826.4	LT	YES	1
90+891.3	RT	NO	1
90+915.7	RT	NO	1
90+949.0	LT	YES	1
90+978.9	RT	NO	1
91+002.9	RT	YES	1
91+003.4	LT	YES	1
91+031.5	LT	YES	1
91+038.9	RT	YES	1
91+060.9	RT	NO	1
91+061.4	LT	YES	1
91+088.6	LT	YES	1
91+089.0	RT	YES	1
91+121.2	LT	NO	1
91+123.2	RT	NO	1
91+157.0	RT	NO	1
91+162.8	LT	YES	1
91+189.3	RT	YES	1
91+190.0	LT	YES	1
TOTAL			36

REMOVE EXISTING LIGHT POLE

STATION	OFFSET	FOUNDATION	EACH
90+267.7	LT	CONC. W/BOLTS	1
90+325.0	RT	PIPE	1
90+325.4	LT	PIPE	1
90+355.8	LT	PIPE	1
90+356.4	RT	PIPE	1
90+380.8	RT	PIPE	1
90+389.7	LT	CONC. W/BOLTS	1
90+409.5	RT	CONC. W/BOLTS	1
90+418.7	LT	CONC. W/BOLTS	1
90+443.7	RT	CONC. W/BOLTS	1
90+468.2	RT	CONC. W/BOLTS	1
90+509.4	LT	PIPE	1
90+514.8	RT	CONC. W/BOLTS	1
90+537.3	RT	CONC. W/BOLTS	1
90+540.8	LT	PIPE	1
90+548.4	RT	CONC. W/BOLTS	1
90+565.6	RT	CONC. W/BOLTS	1
90+582.0	RT	CONC. W/BOLTS	1
90+626.3	RT	CONC. W/BOLTS	1
90+634.3	LT	PIPE	1
90+641.2	RT	CONC. W/BOLTS	1
90+657.4	RT	CONC. W/BOLTS	1
90+708.1	RT	CONC. W/BOLTS	1
90+734.5	LT	PIPE	1
90+763.7	RT	CONC. W/BOLTS	1
90+764.7	LT	PIPE	1
90+796.8	LT	PIPE	1
90+826.4	LT	PIPE	1
90+829.1	RT	CONC. W/BOLTS	1
90+870.2	RT	CONC. W/BOLTS	1
90+872.1	LT	CONC. W/BOLTS	1
90+894.3	LT	CONC. W/BOLTS	1
90+922.5	LT	CONC. W/BOLTS	1
90+949.0	LT	PIPE	1
91+002.9	RT	PIPE	1
91+003.4	LT	PIPE	1
91+031.5	LT	PIPE	1
91+038.9	RT	PIPE	1
91+061.4	LT	PIPE	1
91+088.6	LT	PIPE	1
91+089.0	RT	PIPE	1
91+162.8	LT	PIPE	1
91+189.3	RT	PIPE	1
91+190.0	LT	PIPE	1
91+223.8	LT	CONC. W/BOLTS	1
91+223.9	RT	CONC. W/BOLTS	1
91+258.4	LT	CONC. W/BOLTS	1
91+258.5	RT	CONC. W/BOLTS	1
91+287.9	RT	CONC. W/BOLTS	1
91+289.3	LT	CONC. W/BOLTS	1
91+317.5	LT	CONC. W/BOLTS	1
91+354.0	LT	CONC. W/BOLTS	1
91+354.9	RT	CONC. W/BOLTS	1
91+379.5	LT	CONC. W/BOLTS	1
91+410.0	RT	CONC. W/BOLTS	1
91+410.0	LT	CONC. W/BOLTS	1
91+444.5	LT	CONC. W/BOLTS	1
91+444.8	RT	CONC. W/BOLTS	1
91+473.0	LT	CONC. W/BOLTS	1
91+474.7	RT	CONC. W/BOLTS	1
91+508.7	RT	CONC. W/BOLTS	1
91+536.0	LT	CONC. W/BOLTS	1
91+537.9	RT	CONC. W/BOLTS	1
91+574.8	RT	CONC. W/BOLTS	1
91+604.8	LT	CONC. W/BOLTS	1
91+638.5	RT	CONC. W/BOLTS	1
91+649.0	LT	CONC. W/BOLTS	1
TOTAL			67

SCHEDULES OF QUANTITIES