SIDE ROAD TIES



STA. 600+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 611+84.93 (P.I.)
MAG NAIL
N.T.S.



STA. 618+25.62 (P.O.T.)
MAG NAIL
N.T.S.



STA. 700+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 706+37.50 (P.C.)
MAG NAIL
N.T.S.



STA. 707+42.48 (P.I.)
MAG NAIL
N.T.S.



STA. 708+44.38 (P.T.)
MAG NAIL
N.T.S.



STA. 710+00.00 (P.O.T.)
5/8" I-ROD (BURIED 18')
N.T.S.



STA. 808+41.65 (P.O.T.)
MAG NAIL
N.T.S.



STA. 800+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 900+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 903+94.50 (P.O.T.)
MAG NAIL
N.T.S.



STA. 908+00.00 (P.O.T.)
5/8" I-ROD (BURIED 18')
N.T.S.



STA. 995+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1009+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1023+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1100+00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1110+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1119+55.69 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1200+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1204+27.79 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1209+00.00 (P.O.T.)
5/8" I-ROD (FLUSH)
N.T.S.



STA. 1300+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1304+61.05 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1310+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1400+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1404+38.79 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1409+00.00 (P.O.T.)
5/8" I-ROD (BURIED 18")
N.T.S.



STA. 1500+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1509+00.00 (P.O.T.)
MAG NAIL
N.T.S.



STA. 1517+70.20 (P.O.T.)
MAG NAIL
N.T.S.

NOTES:

1. PERMANENT SURVEY MARKERS SHALL BE INSTALLED AT ALL MAINLINE CONTROL POINTS.

FILE NAME =	USER NAME = bdecraene	DESIGNED - KU	REVISED -
V:\3195\66B84 (North Section)\CADD Sheets\D366B84-sht-ATB-26.dgn	DRAWN - KU	REVISED -	
	PLOT SCALE = 400.0000 ' / in.	CHECKED - ST	REVISED -
SHT_PLAN	PLOT DATE = 7/14/2014	DATE - 7/01/2014	REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

IL. RTE. 47
ALIGNMENT, TIES & BENCHMARKS

SCALE: N.T.S | SHEET NO. 6 OF 6 SHEETS | STA | TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
326	(109, 110)R-1	KENDALL	619	74
		CONTRACT NO. 66B84		
	ILLINOIS FED. AID PROJECT			