

SCHEDULE OF QUANTITIES

GUTTER REMOVAL		
LOCATION		FOOT
98+27.50 TO	98+42.50 LT	15
TOTAL=		15

PAVED DITCH REMOVAL		
LOCATION		FOOT
98+32.50 TO	98+37.50 LT	5
TOTAL=		5

CLASS SI CONCRETE (OUTLET)		
LOCATION		CU YD
98+35	LT	4
TOTAL=		4

GUTTERS TO BE CLEANED		
LOCATION		FOOT
98+00 TO	101+20 LT	320
TOTAL=		320

CLEANING PAVED DITCH		
LOCATION		FOOT
98+09 TO	101+14 LT	305
TOTAL=		305

CHANGEABLE MESSAGE SIGN		
LOCATION		CAL DAY
JOBSITE 1 SIGN		15
TOTAL=		15