

TEMPORARY GREEN BOARD SIGN MODIFICATIONS IN MISSOURI					
SIGN NUMBER	LOCATION	EXISTING SIGN STRUCTURE TYPE	EXISTING SIGN TEXT	SIGN MODIFICATION	CONSTRUCTION PHASE
5	I-44 WB - 0.5 MILES BEFORE EXIT 292A	SIGN TRUSS	CONVENTION PLAZA ML KING BRIDGE TO ILLINOIS 1/2 MILE	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
6	I-44 WB - 0.125 MILES BEFORE EXIT 292A	SIGN TRUSS	EXIT 292A CONVENTION PLAZA ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
7	I-44 WB - AT EXIT 292A	SIGN TRUSS	EXIT 292A CONVENTION PLAZA ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
8 (LEFT SIGN)	ON EXIT 292A	CANTILEVER DUAL TUBE	3RD ST ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
8 (RIGHT SIGN)	ON EXIT 292A	CANTILEVER DUAL TUBE	LACLEDE'S LANDING BLVD ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
9 (LEFT SIGN)	ON N. 4TH ST.	MONOTUBE	ML KING BRIDGE TO ILLINOIS	PLACE "CLOSED" PLAQUE OVER	FULL CLOSURE WITH EB DETOUR
9 (RIGHT SIGN)	ON N. 4TH ST.	MONOTUBE	LACLEDE'S LANDING BLVD ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
10 (LEFT SIGN)	ON CONVENTION PLAZA	CANTILEVER DUAL TUBE	3RD ST ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
10 (RIGHT SIGN)	ON CONVENTION PLAZA	CANTILEVER DUAL TUBE	LACLEDE'S LANDING BLVD ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR

TEMPORARY GREEN BOARD SIGN MODIFICATIONS IN MISSOURI (CONTINUED)					
SIGN NUMBER	LOCATION	EXISTING SIGN STRUCTURE TYPE	EXISTING SIGN TEXT	SIGN MODIFICATION	CONSTRUCTION PHASE
11 (MIDDLE SIGN)	ON MEMORIAL DRIVE	CANTILEVER DUAL TUBE	ML KING BRIDGE TO ILLINOIS	PLACE "CLOSED" PLAQUE OVER	FULL CLOSURE WITH EB DETOUR
11 (RIGHT SIGN)	ON MEMORIAL DRIVE	CANTILEVER DUAL TUBE	LACLEDE'S LANDING BLVD ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
12 (LEFT SIGN)	ON CONVENTION PLAZA	STRUCTURE MOUNTED	3RD ST ML KING BRIDGE TO ILLINOIS	COVER THE FOLLOWING TEXT "ML KING BRIDGE TO ILLINOIS"	FULL CLOSURE WITH EB DETOUR
12 (MIDDLE SIGN)	ON CONVENTION PLAZA	STRUCTURE MOUNTED	ML KING BRIDGE TO ILLINOIS	PLACE "CLOSED" PLAQUE OVER	FULL CLOSURE WITH EB DETOUR
13 (LEFT SIGN)	AT EB ENTRANCE TO MLK BRIDGE	DUAL TUBE BUTTERFLY	ML KING BRIDGE TO ILLINOIS	PLACE "CLOSED" PLAQUE OVER	FULL CLOSURE WITH EB DETOUR
14 (RIGHT SIGN)	MORGAN ST.	STRUCTURE MOUNTED	EAST 44 TO 70 ML KING BRIDGE	COVER THE FOLLOWING TEXT "ML KING BRIDGE"	FULL CLOSURE WITH EB DETOUR

TOTAL NUMBER OF "CLOSED" SIGNS IN MISSOURI = 4

TOTAL NUMBER OF SIGNS TO BE COVERED IN MISSOURI = 11

COST OF MODIFYING EXISTING GREENBOARD SIGNS TO BE INCLUDED IN THE COST OF THE PAY ITEM FOR TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

FILE NAME *	USER NAME * haydend	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	TRAFFIC CONTROL PROTECTION PLAN SCHEDULES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
est:\pwork\pwork\haydend\dm52153\0876-93-ahtrating.dgn	PLOT SCALE * 100.0000' / in.	DRAWN -	REVISED -					799	IBR, DRS-2	ST. CLAIR	156	9
PLOT DATE * 9/26/2014	DATE -	CHECKED -	REVISED -		SCALE: _____ SHEET NO. 3 OF 20 SHEETS STA. _____ TO STA. _____			CONTRACT NO. 76803				
					FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT							