



* Contractor to protect existing storm sewer during construction
** Remove braced excavation prior to placing new beams

DESIGNED	JDG
CHECKED	GSP
DRAWN	JDG
CHECKED	GSP

BILL OF MATERIAL

Item	Unit	Quantity
Braced Excavation	m ³	266
Temporary Soil Retention System	m ²	435

ILLINOIS DEPARTMENT OF TRANSPORTATION
 F.A.I. ROUTE 80/94 (KINGERY EXPRESSWAY)
 UNDER WENTWORTH AVE
STAGE CONSTRUCTION DETAILS
SECTION 2626.1B
 COOK COUNTY
 STATION 7+579.488
 STRUCTURE NO. 016-2790
 DATE 07/05

AMERICAN
CONSULTING ENGINEERS

FOR INFORMATION ONLY