
 
December 30, 2009 
 
SUBJECT:  Various Routes 
  Section 2009-086I 
  Various Counties 
  Contract No. 60I28 
  Item No. 237, January 15, 2010 Letting 
  Addendum B 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page vii of the Table of Contents to the Special Provisions 
2. Added pages 158-159 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Charles Ingersoll, Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; R. E. Anderson; 
Estimates 
 
 
TBW:MS:jc 
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APPENDIX 
Additions: 

 
Article 4.1.2A   Renewal Decision 
 Bidders shall be aware that the Department shall make a future decision as to whether 

Contract 60I28 will be renewed for nine (9) additional months.  It is the Departments 
future intention to combine both the Advanced Systems Maintenance Contract and the 
Electrical Maintenance Contract.  It is in the Departments best interest to combine both 
contracts to reduce costs and improve overall efficiency.  If the Advanced Systems 
Maintenance Contract is combined into the District 1 Electrical Maintenance Contract for 
2011/2012, it would be let in September, 2010.  ASMC routine maintenance duties will 
be required as specified herein for January, February, and March, 2011, however, the 
ASMC Contractor will need to coordinate ongoing non-routine work with the EMC 
Contractor, per Article 4.4, Contract Transition. 

  
Article 4.12B Personnel Documentation 

The Contractor shall submit ASMC and all Subcontractors’ records, to the EEO/Labor 
Compliance Area, District 1, Schaumburg, the following reports: 
 

• Certified Weekly Payroll Reports, SBE 348  
• A Weekly Workforce Report , SBE 956 
 

 If union apprentices are working on this Contract, local union certification or federal approval 
must be submitted prior to submitting certified payroll reports. 
 
The Contractor shall maintain a current list of all personnel (including sub-contracting personnel) 
assigned work on the ASMC, applicable radio call numbers, and telephone numbers.  This list 
shall initially be furnished to the Engineer at the Pre-Construction meeting and the Contractor 
shall issue an updated list, at each monthly pay meeting, with changes in personnel highlighted 
on each revised list. 

 
Article 5.2A Record Drawing Maintenance 

Whenever the Contractor replaces, installs, or modifies equipment or material under this Contract 
the record drawing(s) shall be modified to reflect the changes and submitted monthly in the 
routine maintenance submittal book.  
 

Article 5.18A ComCenter DVD Inspection 
The Contractor shall inspect the ComCenter DVD process video for REVLAC once per 
week, to confirm the transitions are recording properly.  This inspection shall be 
scheduled on the same day of the week, for the duration of the Contract.  If a deficiency 
is found a ticket shall be created.  The repair shall be completed or equipment replaced, 
under routine maintenance, within 24 hours. 
 

Article 8.0, Pay Item APT1   
 Basis of Payment, PAY ITEM - LOCATION is hereby changed to read: 
 Rodenburg Maintenance Yard Tower 
 1480 Rodenburg Rd., Schaumburg, IL 
 Other requirements and specifications remain as written. 
 

Page APX-1 
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Deletions and Replacements: 
 
Article 5.8 MESSAGE SIGN MONITORING IS DELETED  
  and replaced with: 
 
Article 5.8R GPS Coordinate Survey 

 
 During 2010 the Contactor shall record GPS coordinates of the following:  

• Cameras and Camera Poles 
• Video Collection Point 
• Buildings 
• Structures with video or fiber connections 

 
Data shall be provided electronically and in print form, submitted monthly in the 
routine maintenance submittal book.  The electronic format shall be compatible 
with MS Excel.  Datum to be used shall be North American 1983.  Latitude and 
Longitude shall be in decimal degrees with a minimum of 6 decimal places.   
 
Each coordinate shall have the following information: 

1. Description of item 
2. Location Number or approximate station if the item is undesignated 
3. Latitude 
4. Longitude 

 
Examples: 

Description Designation Latitude Longitude 
CCTV Camera pole ST42 41.580493 -87.793378 
Video Collection Point VCP-IK 41.558532 -87.789771 

 
Prior to the collection of data, the contractor shall provide a sample data 
collection of at least six data points of known locations to be reviewed and 
verified by the Engineer to be accurate within 100 feet.  Upon verification, data 
collection can begin.  Data collection can be made as construction progresses, or 
can be collected after all items are installed.  If the data is unacceptable the 
contractor shall make corrections to the data collection equipment and or process 
and submit the data for review and approval as specified. 
 
Data collected is to be mapping grade.  A handheld mapping grade GPS device 
shall be used for the data collection.  The receiver shall support differential 
correction and data shall have minimum 5 meter accuracy after post processing.  
 
GPS receivers integrated into cellular communication devices, recreational and 
automotive GPS devices are not acceptable.  The GPS shall be the product of an 
established major GPS manufacturer having been in business for minimum of six 
years. 
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